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SOUTH ASIAN UNIVERSITY

NIT No.: 29/NIT/SAU/2020

TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

NOTICE INVITING TENDER (NIT)

Name of work: Transplantation and Plantation of Trees including maintenance upto
Seven years at the South Asian University (SAU) Campus at Maidan Garhi, New Delhi

110068.

Estimated Cost put to Tender : Rs.2,77,05,615/-

Earnest Money

Rs.5,55,000/-

Performance Guarantee

3% of tendered value. ( As per Ministry of Finance, GOI
Memorandum no. F.9/4/2020-PPD dt 12/11/2020)

(50% of the performance guarantee shall be returned to the
contractor after completion of the work (Schedule A & B).
Balance 50% shall be retained as security deposit for the
maintenance work, which shall be returned on year wise
prorata basis).

Security Deposit

2.5% of tendered value.

Time Allowed

04 months for Completion of transplantation & plantation
work. (Schedule of quantity, A & B).

Maintenance : (SOQ-C)

07(Seven) years for plantation and 2 years for transplanted
trees, to be reckoned from the date of completion of work
(SOQ-A & SOQ B).

Defect Liability Period

One Year from the date of completion

Certified that this NIT contains Part-A fromPage 1 to Page 65 & Part-B from Page 66 to

Page 109, page 121 to page 124 and Part-C from Page 110 to Page 124 (schedule of
quantities A, B &C) modifications and corrections up to18th December 2020.

Prepared By

PA:

Part A

Vetted By:

PMC:
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SOUTH ASIAN UNIVERSITY
Akbar Bhawan, Chanakyapuri, New Delhi-110021
2.0 NOTICE INVITING E-TENDER ( Press/ website/CPP Portal Notification )

Registrar, South Asian University (SAU), New Delhi-21, on behalf of the President, SAU,
invites online, percentage rate bids in two bid system (Technical/ Eligibility Bid and
Financial Bid) from eligible Tenderers/bidders for the following work:

NIT NO: 29/NIT/SAU/2020

Name of work: - Transplantation and plantation of Trees including maintenance up to
Seven years at the South Asian University (SAU) Campus at Maidan Garhi, New Delhi
110068.

Estimated Cost put to Rs. 2,77,05,615/-
Tender (ECPT)
Earnest Money Rs. 5,55,000/-

04 months for Completion of transplantation & plantation work.

Time Allowed (Schedule of quantity, A & B).

07(Seven) years for plantation and 2 years for transplanted
trees, to be reckoned from the date of completion of work (
SOQ-A & SOQ B).

Maintenance

Defect Liability Period One Year from Date of completion

Last Date and Time for 05.02.2021 (3:00 PM)
Submission of Bids

For detailed NIT/ Tender Documents/ Details / downloads and for any other correction/
amendments/ modification / extension of time till the last date of submission of bids,
please visit websites: www.sau.int or www.eprocure.gov.in or
www.tenderwizard.com/SAU

Tender submissions can only be made through online mode at
www.tenderwizard.com/SAU

Registrar
South Asian University

Part A
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SOUTH ASIAN UNIVERSITY

TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

3.1 INFORMATION AND INSTRUCTIONS FOR TENDERER/ BIDDERS FOR E-

TENDERING (FORMING PART OF TENDER/BID DOCUMENT AND TO BE POSTED

ON WEBSITE)

(Applicable for inviting two bid systems)

Registrar, South Asian University (SAU), New Delhi-21, on behalf of the President, SAU,
invites online percentage rate bids in two bid system (Technical/ Eligibility Bid and
Financial Bid) from eligible Tenderers/bidders for the following work:

DETAILS OF WORK:

1 NIT No. 29/NIT/SAU/2020
2 Name of Work & Location Transplantation and Plantation of Trees
including maintenance up to Seven years at
the South Asian University(SAU) Campus
at Maidan Garhi, New Delhi 110068.
3 Estimated Cost put to tender Rs. 2,77,05,615/-
4 Earnest Money Rs. 5,55,000/-
Time Allowed 04 months for Completion of transplantation
5 & plantation work. (Schedule of quantity, A
& B).
. 07(Seven) years for plantation and 2 years
6 Maintenance for transplanted trees (Schedule of quantity
- - C), to be reckoned from the date of
completion of work ( SOQ-A & SOQ B).
7 Date of pre-Bid meeting 29.01.2021 (3:00 PM)
8 Last date and time of 05.02.2021 (3:00 PM)
submission of online bids along
with  copy of receipt of
deposition of original EMD, e-
tendering processing fee and
other documents as specified in
the tender document.
9 Time & date of opening of 05.02.2021 (3:30 PM)
Technical & Eligibility Bid
10 Time & date of opening of to be informed later
Financial bid
Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

1. The intending bidders must read the terms and conditions of NIT/ form CPWD-6 (Notice
Inviting e-Tender) carefully. They should only submit their bids if they consider
themselves eligible and would be able to submit all the documents required. The eligibility
criteria are given under para 1.5 of section 3.3 (CPWD -6)

2. Information and Instructions for bidders posted on website shall form part of bid
Document.

3. The full bid document consisting of plans, specifications, the schedules of quantities and
the set of terms and conditions of the contract to be complied with and other
documents(except CPWD GCC) can be seen and downloaded from website
www.tenderwizard.com/SAU or www.sau.int or www.eprocure.gov.infree of cost.

4. The bid can be submitted only through website after deposition of original EMD in the
office of the Director (Finance), South Asian University, New Delhi within the period of
bid submission and uploading the mandatory scanned documents such as Demand Draft
or Pay Order or Banker’s Cheque or Deposit at Call Receipt or Fixed deposit Receipts
towards EMD in favour of South Asian University, New Delhi as mentioned in NIT
including receipt of deposition of Original EMD to South Asian University and other
documents as specified. Format of EMD receipt is attached with at 3.1 A.

5. Contractors/bidders not registered on the website mentioned above,
www.tenderwizard.com/SAU are required to get registered beforehand. If needed they
can seek help in this regard from the website of M/s Tender wizard.

6. The intending bidder must have valid Class-lll digital signature to submit the bid.

7. On tender opening date of the financial bid, the contractor can login and see the bid
opening process. After opening of bids, he will receive the competitor bid sheets
(comparative statement sheets)

8. Bidders can upload documents in the form of JPG format and PDF format.

9. List of documents to be scanned and uploaded up to date and time mentioned above is
given separately at section 3.2.Self-attested copies of all the documents shall be
uploaded and originals be kept ready as these can be called for verification.

10. The Part-C of tender documents contains Schedule of Quantities (SOQ), consisting
of Schedule A -CPWD DSR 2018(Horticulture and Landscaping) items, Schedule —
B Non-DSR items and Schedule-C Maintenance Works. Contractor shall quote
percentage, above, below or at par for all schedules (A, B and C) separately at the
designated place. If any Part of SOQ summary is left blank by the bidder, the bid shall be
considered as zero or at par.

11. Contractor must ensure to quote percentage against each head. The column
meant for quoting percentage in figures appears in pink colour and the moment
percentage is entered, it turns sky blue.

I. In addition to this, while selecting any of the cells a warning appears that if any cell
is left blank the same shall be treated as “0”. Therefore, if any cell is left blank and
percentage is quoted by the bidder, rate of such item shall be treated as “0” (ZERO).

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

Il. However, if a tenderer does not quote any percentage above/below/at par on
the total amount of the tender or any section/sub head in percentage rate
tender, the tender shall be treated as at par.

12. The Technical/Eligibility bid shall be opened first on due date and time as mentioned
above. The time and date of opening of Financial bid of contractors qualifying the
Technical/ Eligibility bid shall be communicated to them at a later date.

13. Pre-Bid conference shall be held in the office of the Registrar, South Asian University,
Akbar Bhawan, Chanakyapuri, New Delhi — 110021, on notified date to clear the
doubts of intending bidders, if any. The tenderers are requested to submit their
questions/ queries in writing in the name of Registrar, SAU or e-mail to
registrar@southasianuniversity.org to reach not later than two days before the date of
pre-bid conference.

14. If any information furnished by the applicant is found incorrect at a later stage and it is
found that tenderer/bidder does not qualify as per terms and condition of the Tender,
he shall be liable to be debarred from tendering/ bidding for works in South Asian
University (SAU). His tender shall be cancelled and EMD forfeited. The SAU reserves
the right to verify the particulars and documents furnished by the applicant
independently.

15. It shall be mandatory to sign the integrity pact by the bidder failing which bidder may
stand disqualified from the tendering process and his bid would be summarily rejected.
Integrity pact of the bid document shall be signed between Registrar SAU and the
successful bidder after acceptance of bid.

16. Dispute Redressal; The process of dispute redressal shall be as laid down in the
CPWD GCC 2020 (construction works) including its further amendments It will be
mandatory to constitute Dispute Redressal Committee(DRC) & contractor or SAU can
only seek arbitration after exhausting entire due process DRC shall be as mentioned
in clause 25 of schedule F( Proforma of schedules).

Registrar,
For and on behalf of the President, SAU

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

3.1(A) FORMAT FOR RECEIPT OF DEPOSITION OF ORIGINAL EMD

Receipt No............ - SR /date......... Hoooo

Name of Work: Transplantation and Plantation of Trees including maintenance up to
Seven years at the South Asian University(SAU) Campus at Maidan Garhi, New Delhi
110068.

NIT No. : 29/NIT/SAU/2020

EstimatedCost:Rs.2,77,05,615/-

Amount of Earnest Money Deposit: Rs. 5,55,000/-

Last date of submission of Bid :05.02.2021 (3:00 PM)
o be filled by Tender Inviting Authority)

1. Name of Contractor : ........... %,
2. FOrmof EMD ... B
3. Amount of Earnest Money Deposit ...........#............
4. Date of submission of EMD ......................... #.o.....

Signature, Name and Designation of EMD

receiving officer along with Officer stamp

( # to be filled by EMD receiving authority)

Note:

The Authority receiving EMD in original form examines the EMD deposited by the bidder
and issues receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting authority.

The authority receiving original EMD also intimates tender inviting authority about
deposition of EMD by the agency

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT

(TRANSPLANTATION & PLANTATION)

3.2 List of Documents to be filled, scanned and uploaded by the bidders

Forms as indicated in various Sections to be scanned and uploaded in JPG format
or PDF format within the period of bid submission:

1 Demand draft/ Pay order or Banker's Cheque / Fixed Deposit Receipt of a
' Scheduled Bank / Bank Guarantee of any Scheduled Bank towards EMD
2. Letter of transmittal (Section 4.3.1)
3 Certificate of Financial Turnover from Chartered Accountant (Form‘A’).
' (Refer to para 9.1 of section 4.2)
Solvency Certificate from scheduled bank (Form‘B’). (Refer to para 9.2 of section
4.
4.2 and 4.3.3)
5. Integrity Pact
6. Integrity Agreement
7 Certificates of Works Experience (Form ‘C’,'D*E’'& ‘E1’). (Section 4.3.4, 4.3.5 ,
’ 4.3.6& 4.3.7)
8. Structure & Organization (Form ‘F’).
9. Details of Technical & Administrative Personnel ( Form ‘G’). ( section 4.3.9)
10 Details of Landscape / Horticulture Equipment Likely To Be Used In Carrying Out
" | the Work (Form ‘H’). (section 4.3.10)
11 Work Experience: List of similar past works and performance on these works
" | during last seven years, but not more than 10 works.
12 Certificate of Registration for Goods & Services Tax(GST) and acknowledgement
" | of up to date filed return.
13 Affidavit regarding execution of qualifying work, as mentioned underPara1.4of
" | section 3.3
14. | Affidavit as mentioned underPara1.5 of section 4.2 — Guidelines for bidders
15 Affidavit to the effect of not being black listed by any agency, as mentioned
" | underPara1.7 of section 4.2 — Guidelines for bidders
16 Certificate  of  enlistment under  Horticulture  works  category in
" | CPWD/MES/Railways/ Telecom or any other Govt. agency in appropriate category.
17. | Copy of PAN card.
Copy of receipt for deposition of original EMD issued from authorized person in
18 south Asian university. The Director Finance, South Asian University or his
" | authorized representative is authorized to receive the EMDs and issue the receipt
of deposition of original EMD in the prescribed format.
Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

3.3. NOTICE INVITING e-TENDER (CPWD-6 )

Registrar, South Asian University (SAU), New Delhi, 21 on behalf of the President, SAU
invites online percentage rate bids in two bid system (Technical/ Eligibility Bid and Financial
Bid) from eligible Tenderers/bidders for the following works:

“Transplantation and plantation of Trees including maintenance up to Seven years at
the South Asian University(SAU) Campus at MaidanGarhi, New Delhi 110068.”

(Important; The South Asian University is an International University established by eight
member states of SAARC region. It has been established by act of parliament 2008 and
granted the immunity and privileges at par with United Nations Organizations as per ministry
of External Affairs (MEA), Govt. of India, Gazette notification dated 15" January 2009. The
University is being run by contribution paid by member states, however the capital fund for
construction of permanent campus including this work at Maidan Garhi is being provided by
Govt. of India and the work is to be carried out as per latest General Financial Rules (GFR)).

General Details;

1 1.1 The work is estimated to cost Rs.2,77,05,615/-

The estimated cost is based on CPWD DSR 2018(Horticulture and
landscaping) and Non-DSR items based on prevailing market rates. This
estimated cost, however, is given merely as a rough guide.

Intending bidders may submit the bid after satisfying themselves that they
fulfill the following eligibility criteria: -

1.2a Enlistment requirement; The Tenderer must have registered in the class-I
category of Horticulture works in CPWD(2020) or equivalent in
MES/Telecom/Railways/NDMC as on date of last submission of the Tender.
The bidder has to submit/ upload definite proof in this regard.Bidders those
are not registered in these departments will needs to satisfy the eligibility
criteria given in the following para no 1.5.

1.2b The bidder should have executed the qualifying works of
transplantation and plantation as given under para 1.5/A/(ii) and (iii)
below.

The main contractor should either himself meet this eligibility criteria or he
will have to Associate w i t h an specialized Agency after award of work and
has to submit details of at least three such agencies conforming eligibility
condition to Engineer-in-charge within 10 days after award of work. Name of
the agency(s) to be associated shall be approved by Engineer-in-charge.

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

The bidder will have to indicate/submit at the time of bid, either experience
of such works or an undertaking that he will get the work by specialized
agency.

1.3 Joint ventures are not accepted and the bidder shall not be allowed to
sublet the work. Restriction under Rule 144(xi) of the GFR 2017as
conveyed through Deptt. of Expenditure(PPD) dated 23" July 2020 shall
be followed.

14 An intending bidder is eligible to submit the bid provided that he has definite
proof from the appropriate authority, which shall be to the satisfaction of the
competent authority, of having satisfactorily completed similar works of
magnitude specified below:-

1.5 Eligibility Criteria for non-registered bidders;

Non-registered Tenderers/bidders who fulfill the following requirements
shall be eligible to apply.

A Should have satisfactorily completed the Horticulture works as mentioned
below during the last Seven years ending previous day of last date of
submission of bids.;

i General

a Three similar works, each of value not less than Rs.51Lacs or Two
similar works, each of value not less than Rs.77 Lacs or one similar
work of value not less than Rs.102Lacs.

b Similar works means Horticulture works including landscaping,
plantation or transplantation of trees and maintenance of trees & lawns.

ii For Transplantation; The bidder should have successfully executed any
one work of horticulture including transplantation of at least 50 trees of
different species of girth 300 mm and above in a single contract, (This may
or may not be part of works mentioned in 1.5A(i) above and will be governed
as per para vi, below).

iii For plantation; The bidder should have success fully executed the work of
plantation of at least 1000 trees in a single contract. (This may or may not
be part of works mentioned in 1.5A(i) above and will be governed as per para
vi, below).

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

\Y Clause 1.2b above, will also be applicable to the non registered bidders.
Iv Important Note-if after opening of financial bid, it is founds that the lowest
a bidder has not executed similar work given in above paras or does not fulfil

eligibility criteria, his bid will be rejected, earnest money deposited will be
forfeited and will also be debarred from future tendering in SAU.

% The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to the last date of submission of bid.

Vi Components of work executed other than those included in definition of
similar work shall be deducted while calculating cost of similar work. Bidder
shall submit certified attested abstract of cost of work in support of this. The
bidder may show separately the net value of similar work certified by client

vii To become eligible, the bidder shall have to furnish an affidavit as under:

| / We undertake and confirm that eligible similar work(s) has / have not been
got executed through another contractor on back to back basis. Further that,
if such a violation comes to the notice then the SAU shall be at liberty to
terminate/determine the contract prejudice to its right under other clauses of
contract. The bidder/tenderer shall be debarred for bidding in SAU in future .
Also, if such a violation comes to the notice of SAU before date of start of
work, the Engineer-in-Charge/SAU shall be at liberty to forfeit the entire
amount of Earnest Money Deposit / Performance Guarantee.

Viii The applicant’s performance for each eligible work completed in the last
seven years shall be certified by an officer not below the rank of Executive
Engineer or equivalent

B Should have had average annual financial turnover of Rs.64Lacs on
Horticulture works during the immediate last three consecutive financial
years ending 31st March 2020. (Scanned copy of Certificate from CA to be
uploaded)

(At the time of submission of bid, the contractor may upload Affidavit/
Certificate from CA mentioning Financial Turnover of immediate last 5 years
ending March 2020. There is no need to upload entire voluminous balance
sheet).

Part A
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(TRANSPLANTATION & PLANTATION)

C Should not have incurred any loss (profit after tax should be positive) in more
than two years during the last five years ending 31st March 2020.
(Consecutive financial statements duly certified and audited by the
Chartered Accountant to be uploaded.)

D Should have a Net Worth not less than Rs 19Lacs. The agency has to
submit the net worth certificate issued by certified Chartered
Accountant exactly as per Performa attached at section 4.3.3 .

1.6 To ensure timely completion and quality of workmanship/ maintenance, the
University is inviting tenders in two bid system. Based on the past performance
and soundness of the firm, University will qualify/shortlist the bidders for opening
of financial bids.

1.7 The intending bidder must read the terms and conditions of CPWD-6 carefully.
He should submit his bid only if he considers himself eligible and he can provide
all the documents required for establishing his eligibility etc.!

2 Agreement shall be drawn with the successful bidders on prescribed Form
No. CPWD7/8 as amended up to the date of submission of tender, which is
available as a Govt. of India Publication and also available on website
www.cpwd.gov.in or the format in practice in SAU as the case may be.
Bidder can see the SAU agreement format as mentioned under Para 5 below.
Bidders shall quote his rates as per various terms and conditions of the said
form, which will form part of the agreement.

3 The time allowed for carrying out the work will be (as given in the tender
notice) from the date of start as defined in schedule ‘F’ or from the first date
of handing over of the site, whichever is later, in accordance with the phasing,
if any, indicated in the bid documents. The maintenance period is for two
years for transplantation work and seven years for plantation work from the
date of completion of works.

4 (i) The site for the work is available but it shall be made available in
parts/phases as per priority as building/development works is also in
progress. The bidder has to plan and execute work as per priorities decided
and fixed by the SAU

The bidder is advised to visit the site of work, at his own cost, and examine
it and its surroundings to satisfy himself and collect all information that he
considers necessary for proper assessment of the work and for quoting his
rates judiciously.

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
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ii The working layout drawings shall be made available by Project Architect

The time allowed for work is as mentioned below:

iii Transplantation and Plantation work (schedule A&B)- _4 Months

Maintenance Period 07(Seven) years for new plantation and 2

(Schedule-C)- years for Transplanted Trees, to be reckoned
from the date of completion of work (SOQ-A
& SOQ B).

Important: Upkeep, protection and maintenance during the period of
execution of Transplantation and plantation till handing over or completion
will be the responsibility of the bidder/contractor by deploying additional
dedicated manpower, for which nothing extra shall be paid.

The bid document consisting of drawings/plans, specifications, schedule of
5 quantities of items to be executed and the set of terms & conditions of the
contract to be complied with and other necessary documents can be seen
free of cost from website www.sau.int, www.eprocure.gov.in and
www.tenderwizard.com/SAU. Plans can also be seen in the office of the
Executive Engineer, South Asian University, Akbar Bhawan, Chanakyapuri,
New Delhi — 110021, on any working day from 10am to 5pm.

The tender document is based on CPWD standard publications like General
Conditions of Contract 2020 for original works and maintenance works, Delhi
Schedule of Rates and specifications 2018 for Horticulture and Landscaping,
DSR 2018 for Civil works, CPWD Specifications 2019, yardstick guidelines
of CPWD Maintenance manual 2019 with amendments / correction slips up
to the last date of submission of bids can be seen free of cost from
“‘www.cpwd.gov.in” the CPWD website.

After submission of the bid, the tenderer/Bidder can re-submit revised bid
6 any number of times but only before last time and date of submission of bid
as notified.

Earnest Money of Rs.5,55,000/-in the form of Demand Draft or Pay Order or
7 Banker's Cheque or Fixed Deposit Receipt of a scheduled bank drawn in
favour of South Asian University, New Delhi, shall be scanned and
uploaded to the e- Tendering website within the period of tender submission.

The original physical EMD (of the scanned copy uploaded) shall be deposited
by the bidder in the office of the Director (Finance), SAU, who will issue a
receipt for the same in the format attached with. The receipt shall also be
uploaded to the e-tendering website by the intending bidder up to the specified

Part A
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SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
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bid submission date and time, falling which the tender shall be rejected.

Alternatively, the EMD amount can also be transferred to the SAU account
directly. The bank details of SAU are as follows:

Beneficiary Name : South Asian University

Name of Bank . State Bank of India

Bank Address : Old JNU Campus, New Delhi
Beneficiary A/C No. : 31238978138

IFSC Code/ RTGS No. :SBIN0001624

MICR Code : 110002056

PAN Number : Not Applicable in view of tax exemption.

Online bid documents of only those bidders, whose original EMD deposited
with other documents scanned and uploaded and found in order shall be

opened.

8 (i) Interested bidders who wish to participate in the bid have to also pay the
e-Tender Processing Fee, payable to ITI Limited through their e- gateway by
credit/debit card/internet banking facility.

(i) Online tender documents submitted by interested bidders shall be opened of
only those bidders , who have deposited e-tender processing fee with ITI
Limited

(iif) Copy of Enlistment Order as applicable and certificate of work experience
and other documents as specified in the tender document for eligibility shall
be scanned and uploaded on the e-tendering website within the period of
tender submission.

However, certified copy of all the scanned and uploaded documents as
specified in tender document shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority.

Online bid/tender documents submitted by intending bidders shall be
opened of those bidders only, who have deposited e-Tender processing fee
with | T | Limited

9 The bid submitted shall be opened at 05.02.2021 (3:00 PM)

10 The bid submitted shall become invalid, and the e-tendering processing
fee shall not be refunded if:

(i) The bidder is found ineligible.
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(i) The bidder does not upload all the documents including PAN card, Goods
and Service Tax (GST) registration as stipulated in the tender document,
including undertakings as required/applicable and proof of deposition of
original EMD

(iii) Any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the lowest
bidder in the office of tender opening authority.

(iv) The bidder does not deposit original EMD (physical form) with South Asian
University before opening of technical bid.

(V) If a tenderer quotes NIL rates against any head / subhead in the tender, the
tender shall be treated as invalid even if he otherwise is found to be lowest
tenderer.

In any case the e-tender processing fee shall not be refunded.

11 After opening of the technical bid/ eligibility bid , SAU shall prepare a list of
deficiencies found in the bids of each bidder vis a vis requirements as per
NIT and send to individual bidders by Speed Post or Email with a request to
furnish required documents within specified time , failing which it will be
presumed that the individual bidder does not have any further documents to
furnish and decision on bids will be taken accordingly.

12 The tenderer whose bid is finally accepted, will be required to furnish
performance guarantee of 3% (Three Percent, as per Ministry of Finance,
GOl Memorandum no. F.9/4/2020-PPD dt 12/11/2020) of the bid amount
within the period specified in schedule F as Banker's cheque of any
scheduled bank / Demand Draft of any scheduled bank / Pay order of any
Scheduled bank or Fixed Deposit Receipts of Scheduled bank or an
irrevocable bank Guarantee Bonds (specimen Performa, attached at GCC)
of the State Bank of India or any Scheduled Bank in accordance with the
prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in schedule ‘F’ including the
extended period if any, the Earnest Money deposited by the contractor shall
be forfeited automatically without any notice to the contractor.

The Earnest Money deposited along with tender shall be returned after
receiving the aforesaid performance Guarantee.

The contractor whose bid is accepted will also be required to furnish
either copy of applicable licenses/registrations or proof of applying for
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obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board including Provident fund code no. as applicable and also
ensure the compliance of aforesaid provisions by the sub-contractors,
if any engaged by the contractor for the said work.

The contractor shall also submit Programme Chart (Time and Progress)
within the period specified in Schedule F.

13

Intending Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and subsoil, the form and nature of the site, the means
of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. Bidders shall
be deemed to have full knowledge of the site whether he inspects it or not
and no extra claims / payments consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity,
access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions if any, in this tender
document and local conditions and other factors having a bearing on the
execution of the work.

14

The competent authority on behalf of SAU does not bind itself to accept the
lowest or any other bid and reserves to itself the right to reject any or all the
bids received without assigning any reason. All bids in which any of the
prescribed conditions is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.

15

Canvassing whether directly or indirectly, in connection with bids is strictly
prohibited and the bids submitted by the Bidders who resort to canvassing
will be liable to rejection.

16

The competent authority on behalf of SAU reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to
perform the same at the rate quoted.

17

The Bidder/tenderer shall not be permitted to bid for works in SAU if any of
his near relative is posted as an officer in any capacity ( (Grade IV or above)
in SAU or Ministry of External Affairs, Govt. of India. He shall also intimate
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the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any officer in
the SAU or in the Ministry of External Affairs. Any breach of this condition by
the tenderer would render him liable to bid and shall also be debarred from
future contracts.

18 No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering department of the
Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the prior
permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time
to be such a person who has not obtained the permission of the Government
of India as aforesaid before submission of the bid or engagement in the
contractor’s service, as the case may be

19 The bids for the work shall remain open for acceptance for a period of
Seventy Five (75) days from the last day of opening of technical bid.
Further;

If any tenderer/bidder withdraws his tender/bid before the said period or issue
of letter of acceptance, whichever is earlier, or makes any modification in the
terms and conditions of the tender/bid which is not acceptable to the SAU,
then the SAU shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid. Further the
bidder shall not be allowed to participate in the rebidding process of the work.

20 This notice inviting tender/bid shall form a part of the contract document. The
successful bidder / tenderer, on acceptance of his bid by the Accepting
Authority shall within 15 days from the letter of acceptance, sign the
agreement consisting of :

. The Notice Inviting Bid, all the documents including special conditions,
additional conditions, particular specifications, Schedule of quantities (SOQ),
drawings, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance
thereof together with any correspondence leading thereto.

. Standard C.P.W .D. Form-7 (CPWD GCC) or other standard CPWD form as
applicable.

. An agreement on standard SAU Format on a non-judicial Stamp paper of
appropriate value. ( format available with SAU/attached)

Integrity Pact and Agreement as per CPWD GCC 2020.
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21 The bid document will include following three components:

Part A:

CPWD-6 (Notice inviting e-Tender), CPWD-7 including schedule A to F,
CPWD General Conditions of Contract (GCC) 2020 for construction and
maintenance works as applicable with all amendments / modifications up to
last date of submission of the bid.

Part B: Special Conditions, Additional Conditions, Particular Specifications
and Tender Drawings.

Part C: Schedule of Quantities (SOQ), (Schedule A, B and C).

22 The agency must read carefully complete NIT including Brief Particulars of
work and Guideline for bidders

23 After acceptance of the bid by competent authority, SAU shall issue letter of
acceptance/intent/award on behalf of the President, SAU. After the work is
awarded, the main contractor will have to enter into contract agreement with
SAU.

24 The work shall be treated as complete only when all the components of the
work are complete, commissioned and handed over to SAU. The Completion
Certificate of the work shall be recorded by authorized person of the
university of the rank not less than Executive Engineer.

25 The employer (SAU) reserves the right to increase or decrease the scope of
work before or after the award of work without assigning any reason to the
bidder/ contractor. No claim on any account whatsoever in any manner, in this
regard shall be entertained by the employer (SAU).

26 The bidder should keep in mind the post COVID-19 scenario and
possibility/chances of future unforeseen calamities/disasters during the
contract period. The same shall be dealt as per contract. However, suitable
remedy such as Time extension shall be considered by SAU if;

Any BAN on work is imposed by NGT(National Green Tribunal ) or other
statutory authorities
BAN/Lockdown due to Corona or any other epidemic/disaster.

The bidder/contractor is bound to comply all regulations/SOPs/
orders/instructions of the statutory authorities/local bodies etc. in this regard
without any additional cost to SAU.
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27 No imported item is allowed in work as per make in India Policy of Govt. of
India
28 The contract also includes comprehensive maintenance of plantation up to

seven years as detailed in the Tender Document; After successful completion
of Schedule A & B, the main agreement shall be closed and a supplementary
agreement will be executed between the contractor and SAU for maintenance

works.
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3.4 INTEGRITY PACT

To,
M/s XXX

( Name and Address of Contractor)

Sub: NIT No. 29/NIT/SAU/2020 for the work of “Transplantation and plantation of
Trees including maintenance up to Seven years at the South Asian
University(SAU) Campus at Maidan Garhi, New Delhi 110068”.

Dear Sir,

It is here by declared that South Asian University is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer/bidder will stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the SAU.

Yours faithfully

The Registrar,

South Asian University

Akbar Bhawan, Chanakyapuri,
New Delhi — 110021
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3.5 INTEGRITY PACT

To,

The Registrar,

South Asian University

Akbar Bhawan, Chanakyapuri,
New Delhi — 110021

Sub: NIT No. 29/NIT/SAU/2020, Submission of Tender for the work “Transplantation
and plantation of Trees including maintenance up to Seven years at the South Asian
University(SAU) Campus at Maidan Garhi, New Delhi 110068.”.

Dear Sir,

I/We acknowledge that South Asian University is committed to follow the principles thereof
as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which 1/We will stand disqualified from the tendering process.

I/'We acknowledge that MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted
by South Asian University. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, South Asian University shall have unqualified,
absolute and unfettered right to disqualify us and reject the tender/bid in accordance with
terms and conditions of the tender/bid.

Yours faithfully
(Duly authorized signatory of the Bidder)
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3.6 INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

President, South Asian University represented through Registrar, South Asian University,
Akbar Bhawan, Chanakyapuri, New Delhi — 110021, SAU, (Hereinafter referred as the
‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

AND

M/s XXX, (name and address of contractor) , through
................................................................................................... (Hereinafter referred to as the
(Details of duly authorized signatory) “Bidder” and which expression shall unless repugnant
to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. 29/NIT/SAU/2020)
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, contract for “Transplantation and plantation of Trees including maintenance
up to Seven years at the South Asian University(SAU) Campus at Maidan Garhi, New
Delhi 110068.”. hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with
its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members,
will in Connection with the Tender, or the execution of the Contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person is not
legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provide
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to all Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation to the
Tender process or the Contract execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can
also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) Itis required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but
not both. Further, in cases where an agent participate in a tender on behalf of one
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manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with
the first manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where potential
or actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contractor its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the contract, if already executed or exclude the
Bidder/Contractor from future contract award processes.

The imposition and duration of the exclusion will be determined by the severity of transgression
and determined by the Principal/Owner. Such exclusion may be forever or for a limited period
as decided by the Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
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amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country conforming to the anti corruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statements on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its
own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at
any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall be
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, SAU.

Article 7- Other Provisions
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(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters
of the Division of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been
made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof shall
not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the
Tender/Contract documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:

(signature, name and address)
2 s
(signature, name and address)
Place:

Dated :
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3.7 SAU CONTRACT AGREEMENT (Format )

This agreement made this day of XX Month XX , Year XXXX, between the South Asian
University, established through the South Asian University Act 2008 (No. 8 of 2009 dated
11t January 2009) by the Republic of India, having its office at Akbar Bhawan,
Chanakyapuri, New Delhi 110021 (hereinafter referred to as the “the Employer” which
expression shall include its administrators, successors, executors and assignees) of the one
part, and XXXXX (hereinafter referred to as the ‘Contractor’ which expression shall unless
the context requires otherwise include its administrators, successors, executors and
permitted assignees) of the other part.

WHEREAS, SOUTH ASIAN UNIVERSITY, is desirous of “Transplantation and plantation
of Trees including maintenance up to Seven years at the South Asian University(SAU)
Campus at MaidanGarhi, New Delhi 110068.” (hereinafter referred to as the “PROJECT
or the WORK") and has accepted a tender submitted by the contractor for the execution
and completion of such work/ Project and the remedying of defects there in as per condition
of contract.

This agreement is signed between (NAME), Registrar, SAU (for and on behalf of the
employer) and XXXX (Authorized Signatory of Contractor) for and on behalf of the
contractor.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:

ARTICLE 1.0 - AWARD OF CONTRACT

1.1 SCOPE OF WORK

Transplantation and plantation of Trees including maintenance up to Seven years at
the South Asian University(SAU) Campus at Maidan Garhi, New Delhi 110068”.as per
the terms and conditions of the agreement / contract.

In this agreement, words and expression shall have the same meaning as the respectively
assigned to them in the condition of contract herein after referred to.

ARTICLE 2.0 - CONTRACT DOCUMENTS

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein
and in the following documents attached herewith (hereinafter referred to as “Contract
Documents”).
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Agreement Form

Letter of Acceptance

Letter of Commencement of Works duly accepted by the contractor.

Integrity Pact

Integrity Agreement

Tender Document Published on www.tenderwizard.com/SAU,www.sau.int,
&www.eprocurement.gov.in .consisting of:

Tmoow>»

i. PART A : TECHNICAL / ELIGIBILITY BID
i. PART-B:SPECIAL, ADDITIONAL CONDITIONS AND PARTICULAR
SPECIFICATIONS
iii. PART-C - SCHEDULE OF QUANTITIES
iv. ~CPWD GCC 2020 (For construction works and Maintenance works) with up to
date correction slip issued up to last date of submission of tender by the bidder.
shall be deemed to be part of agreement. (Term SE, CE, ADG, wherever
mentioned in the GCC may be read as “appropriate authority in South Asian
University, New Delhi”)
v.  Tender Drawings uploaded on website shall be deemed to be part of agreement.
vi.  Any Corrigendum/amendment issued by SAU
vii.  Minutes of Pre-bid Meeting
viii.  Financial Bid Downloaded from www.tenderwizard.com/SAU
ix. Documents uploaded by the contractor and other correspondence with SAU.
x.  Contractors Acceptance/ Performance Bank Guarantee
xi.  Power of Attorney document submitted by contractor

ARTICLE 3.0 — CONDITIONS & COVENANTS

3.1 The scope of work shall also include all such items which are not specifically mentioned
in the Contract Documents and drawings but which are reasonably implied for satisfactory
completion of the entire scope of work envisaged under this contract unless otherwise
specifically excluded from the scope of work in the Letter of acceptance and Letter of
Commencement.

3.2 Contractor shall adhere to all requirements stipulated in the Contract documents.

3.3 Time is the essence of the Contract and it shall be strictly adhered to. The progress of
work shall conform to agreed works schedule/contract documents.

3.4 The rates and prices quoted include all equipment, labour, supervision, materials,
erection, maintenance, Insurance, profit etc. together with all the general risks, liabilities and
obligations set out or implied in the contract.
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3.5 The contractor shall adhere to all Labour Laws of Government and as per Contract
Documents.

3.6 The total contract price for the entire scope of this contract as detailed in Letter of
Acceptance is Rs.XXX (Rupees XXXX only), which shall be governed by the stipulations of
the contract documents.

ARTICLE 4.0 — Settlement of Disputes and Arbitration

4.1 Settlement of dispute and Arbitration shall be governed as per clause 25 of General
Conditions of Contract, which are part of this contract

5.0 Obligation of the Contractor:

5.1 The contractor shall ensure full compliance with tax laws of India with regard to this
contract and shall be solely responsible for the same. The contractor shall submit copies of
acknowledgements evidencing filing of returns every year and shall keep the Employer fully
indemnified against liability of tax, interest, penalty etc. of the contractor in respect thereof,
which may arise.

6.0 Notice of Default

6.1 Notice of default given by either party to the other party under the Agreement shall be in
writing and shall be deemed to have been duly and properly served upon the parties hereto,
if delivered against acknowledgment due or by FAX or by registered mail duly addressed to
the signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed this deed (execution whereof has been approved by the Competent Authorities of
both the parties) on the day, month and year mentioned in first para above at New Delhi.

Binding Signature of the Contractor Binding signature of the Owner
(XXX) ( XXX)
Registrar

For and on behalf of: For and on behalf of:
M/s XXX (Contractor) M/s SOUTH ASIAN UNIVERSITY
WITNESS: WITNESS:
1.
2.
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4.0 PARTICULARS OF WORK
4.1. BRIEF PARTICULARS OF THE WORK

Salient details of the work for which bids are invited are as under

Transplantation and plantation of Trees including
maintenance up to Seven years at the South Asian
University(SAU) Campus at Maidan Garhi, New Delhi

Name of Work

110068”.
Estimated Cost Rs. 2,77,05,615/-
Period of 4 months for transplantation & plantation work.
Completion
Maintenance 07(Seven) years for maintenance work (Schedule-C) of

plantation and 2 year for transplanted trees to be reckoned
from the date of completion of work( SOQ-A & SOQ B).

1) The site for the work is at South Asian University Campus is located in MAIDAN GARHI
Village, New Delhi 110068 near village-Rajpur Khurd and can be accessed from the
Chattarpur-FatehpurBeri Road.

2) Some of the buildings of the South Asian University Campus have already been
constructed and are likely to be occupied very shortly, other buildings are under
construction. This work is to be executed around completed and yet to be completed
buildings, under Package-Il and Package Il respectively.

Brief scope(as per SOQ) includes:

(The brief scope of work given below is for guidance purpose only and does not absolve the
contractor from his responsibilities and duties or scope of work as per this content, even if
not indicated here)

a) Preparatory activities i.e Preparation of clear levelled ground including layout/
marking of exact planting location as per plan, identifying movement areas,
approach, survey, ground levelling, jungle cleaning, surface dressing, disposal of
malba etc.

b) Supply of the new Plants/trees as per Schedule of Quantities (SOQ)
c) Excavation of pits for plantation as per specifications.

d) The transplantation of the trees as per list attached and plantation of new trees
(as per the details given in Schedule of Quantity) and following special conditions
mentioned in PART — B of the tender document and fulfillment the conditions of the
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3)

4)

f)
g9)

h)

(TRANSPLANTATION & PLANTATION)

Tree felling approval obtained from the Department of Forest & wildlife, Govt. of
NCT of Delhi.

Leveling and dressing the excavated area after extraction of the trees

Plantation at the specified location /as per specifications / directions of
PA/PMC/SAU.

Providing all horticultural operations for transplantation of 193 trees of various
species and plantation of 3720 samplings of native species as specified.

Supply and mixing of manure and sand as specified in the specification and filling
the same as specified .

Supplying suitable quantity of sand and manure for filling the pits, compactingetc.
Use of available mother earth and sweet earth for backfilling.

Upkeep, protection and Maintenance of tress so planted up to seven years.
Upkeep, protection and Maintenance of transplanted trees for two years

Maintenance of Trees during execution of work (Schedule A & Schedule B) by the
contractor for which nothing extra will be paid.

Any contingent/appurtenant work required for completion of the said item/work
Compliance of all conditions of Tree felling NOC received by SAU for this work.
Submission of reports to forest department from time to time.

The contractor shall ensure necessary consultation with forest department and shall
also facilitate statutory inspection/clearances of forest deptt officials/authorities.

Gl chain linked (PVC coated) fabric fencing in the outer periphery of areas where
plantation will be carried out.

Works shall be executed according to CPWD Specification 2018 for Horticulture and
landscaping works, CPWD General Conditions of Contract (GCC 2020 construction works),
CPWD GCC 2020 maintenance works, CPWD maintenance manual 2019( all available
free of cost at www.cpwd.gov.in). The bidder may also obtain the address of the outlets
from the CPWD website or by Engineer-in-Charge.

The Tree Planting scheme plan, transplantation and landscape plan architectural drawings
are part of tender document uploaded in the specified websites and are also available for
inspection in the office of the Executive Engineer, South Asian University, Akbar Bhawan
New Delhi-21 on any working day between 10 AM to 5PM.
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(TRANSPLANTATION & PLANTATION)

4.2. ADDITIONAL GUIDELINES FOR BIDDERS (Information and instructions to the

bidder)

1.0

GENERAL:

1.1

Letter of Transmittal and forms for deciding eligibility/technical competence
should be uploaded along with all other tender documents.

1.2

All information called for in the enclosed forms should be furnished against
the relevant columns in the forms. If for any reason, information is furnished
on a separate sheet, this fact should be mentioned against the relevant
columns. Even if no information is to be provided in a column, a “nil” or “no
such case” entry should be made in that column. If any particular/query is not
applicable in case of the bidder, it should be stated as “not applicable”. The
bidders are cautioned that not giving complete information called for in the
application forms or not giving it in clear terms or making any change in the
prescribed forms or deliberately suppressing the information may result in the
bid being summarily rejected. Bids made in forms other than specified,
including those received late will not be entertained.

1.3

References, information and certificates from the respective clients certifying
suitability, technical knowledge or capability of the bidder should be signed
by an officer not below the rank of Executive Engineer or equivalent

1.4

The applicant/bidder may furnish any additional information which he thinks
is necessary to establish his capabilities to successfully complete the
envisaged work. He is, however, advised not to furnish superfluous
information. No information shall be entertained after uploading of eligibility
criteria document unless it is called for by SAU.

1.5

The applicant/bidders must submit information of on-going litigations and
litigations in which he is involved in the past seven years. In the event that
the applicant has no litigations either in process or in the past seven years,
an affidavit to this effect, duly notarized must be submitted in original.

1.6

The credentials submitted in respect of qualification/eligibility for tender by
the bidder may be verified if necessary, before opening of the financial bid.
The bidder will make necessary arrangement for local transport, arranging
meeting with client, Department etc.

Any information furnished by the bidder found to be incorrect either
immediately or at a later date, would render him disqualified and liable for
forfeiture of Earnest Money Deposit/ Performance Guarantee and he shall be
debarred from tendering/taking up of works in SAU.
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The bidder should not have been black listed by any State/Central
Government Department or PSU or Autonomous bodies. The bidder must

1.7
submit a duly notarized affidavit to this effect. Applications received without
this declaration shall stand automatically rejected.

18 The applicant’s must submit an undertaking that up to date tax returns have
been filed along with copies of such returns submitted to the concerned IT
department/ Commercial Tax department

19 Minimum requirement of Technical Staff for this work is given in Clause 32

' of Schedule F.
2.0 DEFINITIONS:
2.1 In this document the following words and expressions have the meaning
hereby assigned to them:
29 EMPLOYER: Means the South Asian University (SAU), acting through the
' PA/PMC/ Authorized representative of ,SAU, New Delhi or successor
thereof.
23 BIDDER: Means the individual, proprietary firms, firms in partnership, limited
' company (private or public) or corporation.
Joint ventures, consortium and Special Purpose Vehicles are not
accepted as bidders.
24 “Year” means “Financial Year” unless stated otherwise.
25 “SAU” means South Asian University, New Delhi
26 “Engineer - in - charge” means Project Manager of PMC or any authorized
representative of SAU or his successor thereof.
27 “PA” means Principal Architect appointed by SAU for the above work.
28 “Consultant” means the Landscape Consultant of PA/SAU
29 PMC” means Project Management Consultant if any appointed by SAU for
' the above work
210 The words “Tenderer” and “bidder” holds the same meaning so is the
' word “Tender” and “bid”.
The term, contract/agreement, contract agreement wherever used
(interchangeably) in this tender documents means the same..
3. METHOD OF APPLICATION:
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(TRANSPLANTATION & PLANTATION)

3.1

If the bidder is an individual, the application shall be signed by him above his
full type written name and current address.

3.2

If the bidder is a proprietary firm, the application shall be signed by the
proprietor above his full typewritten name and the full name of his firm with
its current address.

3.3

If the bidder is a firm in partnership, the application shall be signed by all the
partners of the firm above their full typewritten names and current address,
or, alternatively, by a partner holding power of attorney for the firm. In the
latter case a certified copy of the power of attorney should accompany the
application. In both cases a certified copy of the partnership deed and current
address of all the partners of the firm should accompany the application.

3.4

If the bidder is a limited company or a corporation, the application shall be
signed by a duly authorized person holding power of attorney for signing the
application accompanied by a copy of the power of attorney. The bidder
should also furnish a copy of the Memorandum of Articles of Association duly
attested by a Public Notary.

4.0

FINAL DECISION MAKING AUTHORITY

The employer reserves the right to accept or reject any bid and to annul
the process and reject all bids at any time without assigning any reason
thereof or incurring any liability to the bidders.

PARTICULARS OF THE WORKARE PROVISIONAL

The particulars of the work given in Section 4.1 (Brief Particulars of work) are
provisional. They are liable to change and must be considered only as
advance information to assist the bidders.

Site Visit; Please refer point no 4(i) of CPWD-6.

INITIAL ELIGIBILITY CRITERIA (TECHNICAL / ELIGIBILITY BID);

The Eligibility Criteria has been defined as per Para 1.5 of Section 3.3 (NIT
Form CPWD -6)
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7.1

The bidder should own necessary equipment required to undertake the work
as per list, required for the proper and timely execution of the work. Else, he
should certify that he would be able to manage the equipment by hiring etc.,
and submit the list of firms from whom he proposes to hire.

7.2

The bidder should have sufficient number of Technical and Administrative
employees for proper execution of the contract. The bidder should submit a
list of these employees stating clearly how these would be involved in this
work

EVALUATION CRITERIA FOR ELIGIBILITY (Technical Bid)

8.1

The Eligibility details submitted by the bidders will be evaluated in the
following manner:

8.1.1

The initial criteria for eligibility has been defined under para 1.5 of section 3.3,
CPWD-6 (Notice Inviting e-Tender). Based on the documents submitted by
the agencies, Eligibility Criteria in respect of experience of similar class of works
completed, loss, solvency and financial turn over,etc. will be first scrutinized
and the bidder’s eligibility and capability to execute the work be determined

8.2

DELETED

8.3

The SAU, however, reserves the right to restrict the list of bidders qualifying
in technical bid evaluation to any number, as deemed suitable by it.

The department reserve the right to reject any prospective applicants without
assigning any reason and to restrict the list of qualified contractors to any
numbers deemed suitable by it, if many bids are received satisfying the laid
down conditions

8.4

Even though any bidder may satisfy the above requirements, he would be
liable to disqualification if he has:

Made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the eligibility
criteria documents.

Record of poor performance such as abandoning work, not properly
completing the contract, or financial failures / weaknesses etc.

8.5

The bidder will provide copy of work order + Completion Certificates from
the Client;
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OR

Work Order + Self Certificate of Completion along with details of trees,
species, location and Dates of translocation.

(SAU has the discretion of physical verification/ inspection of such
sites/ work)

FINANCIAL INFORMATION

9.1

Bidder should furnish the following financial information:

Annual financial statement for the last five years in (Form “A”). This should
be supported by audited balance sheets and profit and loss accounts duly
certified by a chartered accountant, as submitted by the applicant to the
income tax department.

Solvency certificate in (Form “B”). Name and address of the bankers,
identification of individuals familiar with the applicant’s financial standing and
a banker’s statement on availability of credit.

10

EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR
WORKS, Bidder should furnish the following:

List of all works of similar nature successfully completed during the last seven
years (in form “C”) for determining the eligibility criteria. Work order/ award
letter copies to be submitted as proofs.

List of the projects under execution or awarded (in Form “D”). The
tenderer should list all work in this category but not more than
Ten.

Particulars of completed works and performance of the applicant duly
authenticated/ certified by an officer not below the rank of Executive Engineer
or equivalent should be furnished separately for each eligible work completed
(in Form “E”).

Performance Report for Transplantation and Plantation Works of the
applicant duly authenticated/ certified by an officer not below the rank of
Executive Engineer or equivalent should be furnished separately for each
eligible work completed (in Form “E1”).

11

ORGANISATION INFORMATION
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a Bidder is required to submit the information in respect of his organization (in
forms ‘F’&"G”).
12 HORTICULTURAL PLANT & EQUIPMENT
Bidders should furnish the list of horticultural plant and equipment to be
used in carrying out the work (in Form “H”). Details of any other plant &
equipment required for the work not included in form “H” and available with
the bidder may also be indicated.
13 LETTER OF TRANSMITTAL
The bidder should submit the letter of transmittal attached with the
Tender/Bid document.
14 OPENING OF THE FINANCIAL BID
After evaluation of eligibility documents (technical bid), a list of short listed
agencies qualified in eligibility criteria will be prepared. Thereafter, the
financial bids of only the qualified and technically acceptable bidders shall be
opened at the notified time, date and place in the presence of the qualified
bidders or their representatives
15 AWARD CRITERIA
15.1 The employer reserves the right, without being liable for any damages or
obligation to inform the bidder, to:
a) Amend the scope and value of contract .
b) Reject any or all of the applications without assigning any reason.
16 ESSENTIAL SUBMISSIONS AND INFORMATION
16.1 The bidder shall provide copies of work orders as well as completion
certificates from the past Employer as documentary proof for having
executed similar works. However, decisions with regard to eligibility of the
applicant/successful bidder will be taken by the University only after
necessary documents provided by the applicant have been examined.
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4.3 SECTION-III INFORMATION REGARDING ELIGIBILITY CRITERION

4.3.1. Letter of Transmittal

To,

The Registrar,

South Asian University Akbar Bhawan, Chanakyapuri,
New Delhi - 110021

Sub: Transplantation and plantation of Trees including maintenance up to Seven
years at the South Asian University(SAU) Campus at Maidan arhi, New Delhi 110068”.

Sir,

Having examined the details given in Press Notice and Detailed Bid document available
on designated websites for the above work, | /we hereby submit the relevant information.

I/We hereby certify that all the statement made and information supplied in the enclosed
forms A to H and accompanying statements are true and correct.

I/'We have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

I/'We submit the requisite certified solvency certificate and authorize SAU, New Delhi to
approach the Bank issuing the solvency certificate to confirm the correctness thereof. |/We
also authorize SAU, New Delhi to approach individuals, employers, firms and corporation
etc to verify our competence and general reputation.
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I/'We submit the certificates as per the form “E” in support of our suitability, technical

knowledge and capability for having successfully completed the following works:-

N. Name of work

Amount

Certificate issued by

Technical / Eligibility bid documents are submitted online and Earnest Money amounting
to Rs. , in the prescribed form is deposited herewith under sealed envelope.

* Financial bid is submitted online.

Enclosures: -

Seal of bidder

Date of submission
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FORM ‘A’

4.3.2. FINANCIAL INFORMATION

Name of the firm / contractor:

i)  Financial Analysis-Details to be furnished duly supported by figures in balance sheet / profit
& loss account for the last five years duly certified and audited by the Chartered Accountants,
as submitted by the applicant to the Income Tax SAU (Copies to be attached).

Financial Years (Figures in Lakhs Rs)

Particulars 2015- 2016- 2017- 2018- 2019-20

16 17 18 19

Gross Annual
Turnover

(ii)

Turnover on
Horticulture
Works

(iii)

Profit / Loss

Financial arrangements for carrying out the proposed work.

. The Firm /Bidder should have not posted loss in more than two financial years during

the last Five Years
Solvency Certificate from Bankers of bidder in the prescribed Form “B”.

SIGNATURE OF BIDDER(S)

Signature of Chartered Accountant with Seal
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FORM ‘B-1’
4.3.3. FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

“It is to certify that as per the audited balance sheet and profit & loss account during the

financial year 2019-20, the Net Worthof M/s ..., .(Name & Registered
Address of individual/firm /company), ason ...........c.cccoeviiiiiennnn. (the relevant date) is
RS, after considering all liabilities.

It is further certified that the Net worth of the company has not eroded by more than 30
% in the last three years endingon ................cccoieennns (relevant date).”

Signature of Chartered Accountant

Membership no. ICAI...........

Date and seal
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SOUTH ASIAN UNIVERSITY

FORM ‘C’

4.3.4. DETAILS OF WORKS OF SIMILAR NATURE COMPLETED DURING THE LASTSEVEN YEARS

Name of the firm /Bidder.............coiieiei .
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* Indicate the gross amount claimed and amount awarded by the arbitrator.

SIGNATURE OF BIDDER(S) WITH STAMP
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SOUTH ASIAN UNIVERSITY

FORM ‘D’

4.3.5 Projects under Execution or Awarded (The bidder may furnish the details of not more than ten works)

Name of the firm /Bidder.............oieeie .
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FORM ‘E’

4.3.6. Performance Report of Works to be Considered for Eligibility

Name of the Firm/Contractor:

1. | Name of work / Project &Location
2. | Agreement No.
3. | Estimated Cost
4. | Tendered Cost
5. | Date of Start
6. | Date of completion
i) | Stipulated Date of Completion (as
mentioned in work order )
ii) | Actual Date of Completion
7. i) | Status of Compensation
(Not Levied / Levied / Not Decided)
i) | Amount of compensation levied for
delayed completion, if any
Amount of reduced rate items, if any.
Whether any litigation / arbitration case
pending / in progress in respect of this work.
10. | Performance Report
1)Quality of Work Very Good / Good / Fair / Poor
2)Financial Soundness Very Good / Good / Fair / Poor
3) Technical Proficiency Very Good / Good / Fair / Poor
4)Resource fullness Very Good / Good / Fair / Poor
5)General Behavior Very Good /Good / Fair / Poor
11 | Remarks(if any):
Dated: Engineer-in-Charge
Equivalent to EE with stamp
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Form E1

4.3.6A Performance Report for Transplantation and Plantation Works:

Name of work / Project & Location
Agreement No.
Estimated Cost
Tendered Cost
o | Girth of trees Up to 200
5. £ | mm/8’inches
& | Girth of trees 201-300 mm/8”to
@ | 12"
® | Girth of trees 301-500 mm/12”-
= | 20
8 | Girth of trees 501-900 mm/20-
= | 36"
(@)
o | Girth of Trees Greater than
Z | 901mm/>36"
6. No of trees planted of height more than
6 feet
7. Date of Start
8. Date of completion
i)Stipulated Date of Completion
(as mentioned in work order)
ii)Actual Date of Completion
9. Report of Survival of Trees (up to 1 year)
Survival Rate
Less than 40% Poor
Above 40%- 60% Good
60-75% Very Good
Above 75% Outstanding
Dated: Executive Engineer Or
Equivalent with stamp

Note: SAU reserves its right to accept the performance report given by the owner of this work or

get it

assessed with

their own means

transplantation/plantation.
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FORM ‘F’
4.3.7 STRUCTURE & ORGANISATION OF THE FIRM/BIDDER

1. Name & Address of the bidder

Telephone No. / Email ID / Telex No.
/ Fax No.

Legal status of the bidder (attached
3 copies of original document defining
the legal status).

() | AnIndividual

(ii) A Proprietary Firm

(iii) A Firm in Partnership

(iv) A Limited company or Corporation

Particulars of registration with various Government bodies (attach attested

4. photo-copy).
ORGANIZATION / PLACE OF REGISTRATION
1
2
3
5 Names and Titles of Directors & Officers with
designation to be concerned with this work.
6. Desigpatipn of Individuals authorized to act for the
organization.
Part A
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Was the bidder ever required to suspend
Horticulture work for a period of more than six
months continuously after commencing the Work?
If so, given the name of the project and reasons of
suspension of work

Has the bidder, or any constituent partner in case
of partnership firm, ever abandoned the awarded
work before its completion? If so, give name of the
project and reasons for abandonment.

Has the bidder, or any constituent partner in case
of partnership firm, ever been debarred/ black
listed for tendering in any organization at any time?
If so, give details

10.

Have the bidder, or any constituent partner in case
of partnership firm, ever been convicted by a court
of law? If so, give details.

11.

In which field of the bidder has specialization and
interest?

12.

Any other information considered necessary but
not included above.

Part A
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Form ‘G’
4.3.8Details of Technical & Administrative Personnel to be deployed on the Work:
Name of the Firm/Contractor:
Professnor'\all How these
Number Construction
Sl . . Total . e ) would be
Designation for this Name Qualifications experience and : . Remarks
no. Number . involved in
work details of work .
. this work
carried out
1 2 3 4 5 6 7 8 9

Signature of bidder (With Stamp)
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FORM ‘W
4.3.9 Plant and Equipment Required at Site, To Be Owned / Taken On Lease By The
Contractor
SI . - .
No Equipment Minimum Numbers available

clause 18 of Schedule F

Signed by an Authorized Signatory of the firm
With stamp
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5.0 PERCENTAGE RATE TENDER & CONTRACT FOR WORKS (CPWD-7)

Tender for the work of Transplantation and plantation of Trees including
maintenance up to Seven years at the South Asian University(SAU) Campus at
Maidan Garhi, New Delhi 110068”.

a. To be submitted/uploaded up to 15:00 Hrs. on 05.02.2021 on website:
www.tenderwizard.com/SAU

b. To be opened in the presence of bidders who may be present at 15:30 Hrs. on
05.02.2021 in the office of the Registrar, South Asian University, Akbar Bhawan,
New Delhi.

(* to be filled by University)
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, &C Specification
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract
(CPWD GCC 2020) with up to date amendments up to last date of submission of bid,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract/NIT and all other contents in the tender document
for the work

“Transplantation and plantation of Trees including maintenance up to Seven years
at the South Asian University(SAU) Campus at Maidan Garhi, New Delhi 110068”.

I/'We hereby tender for the execution of the work specified for the SAU within the time
specified in Schedule ‘F’, schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the General Conditions of contract of 2020 with
amendments up to last date of submission of bid. with such materials as are
provided for, by, and in respect of and in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Sixty (75)days from the date of opening of
Technical Bid and not to make any modification in its terms and conditions.

A sum of Rs (Rupees ( in words) is
hereby forwarded in cash/receipt / treasury challan/deposit at call receipt of a
scheduled bank / fixed deposit receipt of scheduled bank /demand draft of a scheduled
bank or bank guarantee issued by a scheduled bank as earnest money.
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EMD is having validity for 6 months or more from the last date of receipt of tenders.

A copy of receipt of deposition of earnest money Rs. in receipt Treasury
Challan/ Deposit at call Receipt of scheduled bank/ Fixed deposit Receipt of scheduled
bank /Demand draft or pay order or Banker’s cheque of scheduled bank/bank guarantee
issued by a scheduled bank along with original instrument of EMD is scanned and
uploaded (strike out as the case may be). If I/We, fail furnish to furnish the prescribed
performance guarantee within prescribed period, I/We agree that the said President SAU
or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work
as specified, I/We agree that President SAU or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said
performance guarantee absolutely. The said performance guarantee shall be a guarantee
to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in clause 120f the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money & Performance Guarantee
as aforesaid, I/We shall be debarred for participation in the re-tendering process of the
work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of SAU, then I/We shall be debarred for tendering in SAU in future. Also, if
such a violation comes to the notice of SAU before date of start of work, the SAU shall
be free to forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee.

I/'We hereby declare that |/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than a person to whom
I/We am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the SAU/State.

Dated:.......cccoivvviiiiinenen, o Signature of Contractor**
Witness:**
Address:** Postal Address **

Occupation:**
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5.1 ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

The letters referred to below shall form part of this contract agreement: -

For & on behalf of SAU

Signature

Designation Registrar, South Asian University

Dated:
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SCHEDULE ‘A’

Schedule of Quantities or SOQ

The term schedule of quantities (SOQ) or BOQ means the same

wherever mentioned in this NIT.

From Page No.
110 to Page
No.122

SCHEDULE 'B'

Schedule of materials to be issued to the contractor by SAU. NIL

SCHEDULE 'C’

Tools and Plants to be hired to the contractor by SAU: NIL

SCHEDULE ‘D’

Extra schedule for specific requirements / documents for the work, if Nil

any

SCHEDULE ‘F’

Reference to General
Condition of contract (GCC):

For Transplantation and plantation works : CPWD
General Conditions of Contract 2020 for Construction
works as amended as per applicability to SAU
requirements and amended/modified up to the last date
of submission of the tender/bid.

For Maintenance works: CPWD General Conditions of
Contract 2020 for maintenance works, and CPWD
maintenance manual 2019 as amended as per
applicability to SAU requirements and amended/modified
up to the last date of submission of the tender/bid. The
Standard CPWD GCC and maintenance manual are
amended from time to time through issue of OMs under
series DG/CON which are available on CPWD official
website at http://www.cpwd.gov.in/ Documents/ Official
Circulars/ DG CON. The said Circulars issued upto last
date of submission of tender shall also be deemed to be
part of tender document.
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Name Of Work

Transplantation and plantation of Trees including
maintenance up to Seven years at the South Asian
University(SAU) Campus at Maidan Garhi, New Delhi
110068

Estimated cost of work

: Rs. 2,77,05,615/-

(i) Earnest Money

: Rs. 5,55,000/-

(To be refunded after receiving of Performance
Guarantee.)

(i) Performance Guarantee

: 3% of accepted tendered value

( As per Ministry of Finance, G.O.l. Memorandum no.
F.9/4/2020-PPD dt 12/11/2020)

(After recording of completion certificate for the
Transplantation and plantation works (Schedule-A and
schedule-B) by the competent authority,50%o0f the
performance guarantee shall be returned to the
contractor, without any interest. Balance 50% of
Performance guarantee shall be retained as security
deposit for the maintenance work, which shall be

(iii) Security Deposit

: 2.5% of accepted tendered value of work to

be deducted from each running bill and final bill

General Rules & Directions: -

Officer inviting tender:

: Registrar, South Asian University

Definitions:

(i) Engineer-in-Charge

Project Manager of PMC

(i) Accepting Authority

President SAU through Building
Works Committee (BWC), SAU

(iii) Percentage on cost of materials and | 15%
Labour to cover all over heads and
profits
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(iv) Standard Schedule of Rates CPWD DSR 2018 (Horticulture and
Landscaping works) with
amendments upto date of submission
of tender and market rates as
applicable.

(v) Department South Asian University (SAU)

(vi) Standard CPWD Contract Form CPWD Form 7 (GCC2020) as modified
GCC2020, CPWD form 7/8 as & Corrected up-to last date of

modified and corrected up to: submission of bid.
Clause 1
i) Time allowed for submission of Performance Guarantee :15 (Fifteen) days

from the date of issue of letter of acceptance

i) Maximum allowable extension with late fee @ 0.1% per day :7 (Seven) days
of performance guarantee amount beyond the period
provided in (i) above.

iii) Time allowed for submission of programme chart (Time and : 30 (Thirty) days
Progress) and applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance.

Clause 2

Authority for fixing compensation under : President, South Asian University

clause 2. or successor thereof.

Clause 2A

Whether Clause 2A shall be applicable : Not Applicable

(Early Completion)

Clause 5
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a) Number of days from the date of issue of
letter of acceptance for reckoning date of start.

:10 (Ten) days or date of handing
over of site whichever is later .

Time allowed for completion of Transplantation,
plantation work and maintenance work

for

4 Months for transplantation &
plantation work (Schedule- A & B).

7 Years for maintenance of plantation
and 2 years
(Schedule —-C)
(note- the maintenance periods will be

maintenance

reckoned from the 120t day of start of

work or from completion of work,

whichever is later )

Table of Milestone(s)

S. Description of Milestone Time allowed % Amount of
No (Physical) in days (From tendered
date of start) cost to be
with-held in
case of non-
achievement
A) For Transplantation/ Plantation
Submission of inception report, methodology 30 days
and obtaining approval of Delhi Forest 1%
1 Department, Delhi Govt. and other approvals
required for transplantation of trees.
2 Transplantation of 50% trees and plantation 3 Months 2%
of 50% trees.
3 Transplantation and plantation of 100% 4 Months 1%
trees. Submission and approval of detailed
programme on maintenance works.
B) For Maintenance works
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Satisfactory start of maintenance works 4 Months 1%
4 including deployment of manpower in place
as per contract

The contractor will ensure that all components of the work are executed in time. In case
milestones are not achieved by the contractor for the work, the amount shown against
milestones shall remain withheld by the Engineer-in-charge as per condition of the contract.

Withheld amount shall be released if and when subsequent milestone is achieved within
respective time specified. However, in case milestones are not achieved by the Bidder for
the work, the amount shown against milestone shall remain withheld.

Intending bidder may submit phasing of activities/milestones based on their resources and
methodology at the time of bidding corresponding to physical milestones/stages indicated in
the above table. These shall be formed part of the agreement after approval of the accepting
authority, otherwise it would be assumed that agency agrees with the above mentioned
physical milestones.

Authority to Decide:

(i) Extension of time : President, SAU
(i) Rescheduling of mile stones : President, SAU
(iii) Shifting of date of start in case of delay in : President, SAU

handing over of site

Clause 5.2

Nature of Hindrance Register (either Physical : Physical
or Electronic)

Clause 6, 6A
Clause applicable - (6 or 6A) : 6A
(Computerized Measurement
Book)
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Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected if any, since the, last such payment for
being eligible to interim payment.

: Rs.50 Lakhs

Clause 7A ( EPFO, ESIC and BOCW)

: Yes, Applicable

No running account bill shall be paid
for the work till the applicable labour
licenses, registration with EPFO,
ESIC and BOCW welfare board
whatever applicable are submitted by
the contractor to the Engineer In
Charge.

Clause 10A

List of testing equipment to be provided by the
contractor at site lab.

: As per table below

.:I(.). Equipment Quantity(No’s)

1 At site PH value determination Kit 2

2 Sieve analysis Set 1

3 Electronic balance 600gx0.1g., 10kg 1

4 Gl tray 600x450x50mm, 1 each
450x300x40mm, 300x250x40mm

5 Screw gauge 0.1mm-10mm, least 1
count 0.05

6 Motorized sieve shaker 1

Note :And any other equipment for quality assurance as desired by the engineer in

charge
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Clause 10B

Whether Clause 10 B (ii) and (iii) is applicable;

Mobilization advance and advance for T&P

: Not Applicable

Clause 10C

Applicable only for maintenance
work

Component of labour expressed as percent of
value of work

75%(for maintenance work)

Clause 10CA

Not applicable

Clause 10CC; (Payment due to
increase/decrease in the prices other than
material under 10 CA):

Not Applicable

Clause 11

Specification & Mode of Measurement to be
followed for execution of work

Latest CPWD Specifications for
Horticulture and landscaping 2018
Specifications mean amended/
modified up to last date of
submission of tender/bid.

CPWD maintenance manual 2019

Clause 12 (Extra/ deviation)

Type of Work

:Transplantation and plantation
with maintenance up to Seven
years

Maximum percentage for quantity of items of
work to be executed/Deviation Limit beyond
which clauses 12.2 & 12.3 shall apply for
transplantation and plantation work

determined in accordance with Clauses 12.2,
12.3

Quoted rates shall be applicable for all
deviations.

Clause 16
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Competent Authority for deciding reduced rates

t President SAU, New Delhi-110021 or
successor thereof.

Clause 17

Defects Liability Period

work

r 12 Months after completion of
transplantation and plantation

Clause 18

List of mandatory minimum machinery, tools & plants to be deployed by the contractor at

site:-
S.no Machinery Nos
Excavator cum loader ( L & TPoclain- PC- 200 or 1
1 equivalent) with rock breaker arrangement etc
required for removal of trees
2 Tree hoist
3 Excavator cum loader ( JCB 3 D Model or 2
equivalent)
4 Hydraulic Drilling Machine 1
5 Total Stations 1
6 Dumpers 2
7 Water Tanker 2
8 Diesel generator Set as per site requirement 1
9 Auto level &staff. 1

Note: The above list is only indicative and not exhaustive. The contractor is required to
deploy necessary equipment for achieving the progress as per Milestone Schedule given in
Schedule F, Clause 5 and the completion of Entire Work within the stipulated time. These
resources are minimum required. All plants and equipment need not to be mobilized
simultaneously, plants and equipment as required and as per the progress of work shall be

brought at

site timely.

Any other machinery / equipment / tools and Plants as required as per the agreement /
specification laid down in the agreement to be provided by the contractor at no extra cost
and as per the actual requirement at site.
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Clause 19: Penalty for each default in following cases

Clause 19: Penalty for each default in following following cases

Clause 19C Rs 500/- for each default
Clause 19D Rs 500/- for each default
Clause 19G Rs 500/- for each default
Clause 19H Rs 500/- for each default
Clause 25

Constitution of Dispute Redressal
Committee (DRC)

South Asian University (SAU)

Chairman
Member

Member

Member

Presenting Officer

OSD/Chief Liaison Officer, SAU or equivalent
officer in SAU.

Director Finance, SAU
MEA technical representative

External Technical Expert (BWC member)

PA and Engineer in charge from PMC or
Executive Engineer/Superintending Engineer
SAU.

Note:

i. The above constitution of Dispute Redressal Committee is subject to change, for which
necessary notification shall be issued by the competent authority of the SAU (i.e. the

President SAU)as may be required.

ii. The chairman of committee or President, SAU may substitute any member in case of

their non-availability.

iii. In addition to above, one or more BWC member may be co-opted /nominated by the
chairman of the committee or by the President, SAU, whenever such a need arises.

Part A

Page 64




SOUTH ASIAN UNIVERSITY

TENDER DOCUMENT
(TRANSPLANTATION & PLANTATION)

Clause 32 : Minimum Requirement of technical representative (s) and recovery
rate(s):

Sr. No | Designation, %age | Minimum Minimum No’s | Rate at which
deployment Minimum | Experience to be deployed | recovery shall be
Qualification & |in similar made from the
Discipline works contractor in the

event of not
fulfilling provision
of Clause 32
Project Manager
(Representative), 100%

1. deployment during 8 Years 1 No Rs. 50,000/- per
transplantation and month
plantation ,

Graduate Engineer in (Rs, Fifty Thousand
Agriculture or Horticulture Per month)
Or Forestry

2, Technical

Representative 5 Years 1 No Rs. 40,000/~ per

100% deployment during
transplantation and
plantation and one visit
per week during
maintenance. Diploma in
Agriculture or Hort.

month

(Rs, Forty
Thousand Per
month)

1. Assistant Engineers / Assistant Director (Hort.) retired from Government services who

are holding Diploma will be treated at par with Graduate Engineers.

2. Other Diploma holder with minimum 10-year relevant experience with a reputed
company/firm/construction co. can be treated at par with Graduate Engineers for the
purpose of such deployment subject to the condition that such diploma holders should
not exceed 50% of requirement of degree engineers.

3. The contractor shall submit a proof of employment or affidavit/undertaking of the
technical representative(s) and shall produce evidence at any time if so required by the
Engineer-in-charge.

4. The deployment schedule of technical staff will be in accordance to sequence of work.

Clause 38:Variation in theoretical quantities; Not applicable
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4 )

6.0 PART -B

SPECIAL CONDITIONS, PARTICULAR SPECIFICATIONS &
ADDITIONAL CONDITIONS,

\ J

Part-B 66



SOUTH ASIAN UNIVERSITY TENDER DOCUMENT

(TRANSPLANTATION AND PLANTATION)

Note: CPWD GCC, CONSTRUCTION WORKS 2020 and CPWD GCC MAINTENANCE
WORKS 2020 suitably amended by SAU will not be issued along with the tender
document but the same shall form part of the agreement to be drawn and signed by
both parties after acceptance of tender.

6.1
6.1.1

6.1.2

6.1.3

6.1.4

SPECIAL CONDITIONS

The SAU may appoint/depute/assign a Project Management Consultant (PMC)
for supervision of execution of the work. The PMC Project in-charge shall be the
Engineer in charge and the contractor shall take necessary instructions from him.
The Project Architect (PA) shall also oversee the work to ensure compliance with
his original scheme and conditions of the forest department.

The Contractor shall carry out survey of the work area, at his own cost, setting out
the layout and fixing of alignment of the layout as per architectural drawings in
consultation with the Engineer-in-Charge and proceed further. Any discrepancy
between the architectural drawings and actual layout at site shall be brought to
the notice of the Engineer-in-charge. It shall be responsibility of the Contractor to
ensure correct setting out of alignment (as per condition laid down by Forest
Department). Nothing extra shall be payable on this account. No claims,
whatsoever, shall be entertained at a later date for any errors found, on plea that
the information provided by the SAU in the tender is insufficient or is at variance
with the actual site conditions.

The Contractor shall, if required by him, before submission of the tender,
inspect the drawings in the Office of the Executive Engineer , SAU, Akbar
Bhawan, Chanakyapuri, New Delhi-110021. The SAU shall not bear any
responsibility for the lack of knowledge and also the consequences, thereof to the
Contractor. The information and data shown in the drawings and mentioned in the
tender documents have been furnished for general information and guidance
only. The Engineer-in-Charge, in no case, shall be responsible for the accuracy
thereof and/or interpretations or conclusions drawn there from, by the Contractor
and all consequences shall be borne by the Contractor. No claim, whatsoever,
shall be entertained from the Contractor, if the data or information furnished in
tender document is different or actual working drawings are at variance with the
drawings available for inspection or attached to the tender documents. It is
presumed/understood that the Contractor shall satisfy himself for all possible
contingencies, incidental charges, wastages, bottlenecks etc. likely during
execution of work and acts of coordination, which may be required between
different agencies. Nothing extra shall be payable on this account.

The nomenclature of the item given in the schedule of quantities gives in general
the work content but is not exhaustive i.e. does not mention all the incidental
works required to be carried out for complete execution of the item of work. The
work shall be carried out, all in accordance with true intent and meaning of the
specifications and the drawings taken together, regardless of whether the same
may or may not be particularly shown on the drawings and/or described in the
specifications, provided that the same can be reasonably inferred there from may
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6.1.6
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6.1.9

(TRANSPLANTATION AND PLANTATION)

be several incidental works, which are not mentioned in the nomenclature of each
item but will be necessary to complete the item in all respects. All these incidental
works / costs which are not mentioned in item nomenclature but are necessary to
complete the item shall be deemed to have been included in the rates quoted by
the contractor for various items in the schedule of quantities. No adjustment of
rates shall be made for any variation in quantum of incidental works due to
variation / change in actual working drawings (GFC). Also, no adjustment of rates
shall be made due to any change in incidental works or any other deviation in
such element of work (which is incidental to the items of work and are
necessary to complete such items in all respects) on account of the directions of
Engineer-in-Charge. Nothing extra shall be payable on this account.

The contractor(s) shall give to the local body, police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite
licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and
charges which may be leviable on account of these operations in executing the
contract. He shall make good any damage to the adjoining property whether
public or private and shall supply and maintain lights during the work either for
ilumination or for cautioning the peoples at night.

The Contractor(s) shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night. In case of any accident of labours/
contractual staffs, the entire responsibility will rest on the part of the contractor
and any compensation under such circumstances, if becomes payable, shall be
entirely borne by the contractor.

The several documents forming the tender are to be taken as mutually
complimentary to one another. Detailed drawings shall be followed in preference
to small scale drawings and figured dimensions in preference to scale
dimensions.

In case of any difference or discrepancy between the description of items as
given in the schedule of quantities, specifications for individual items of work
(including special conditions, particular specification) and I.S. Codes etc., the
following order of preference shall be observed.

a) Description of items as given in Schedule of Quantities (SOQ)

b) Particular Specifications / Technical Specifications

c) Special Conditions

d) Additional conditions if any.

e) Tender drawings attached

f) CPWD Specifications

g) General Conditions of Contract for CPWD works.

h) Indian Standards Specifications of B.I.S.

i) General / Prevalent Industry Practice/ direction of Engineer In Charge.

The works to be governed by this contract shall cover delivery and transportation
up to destination, safe custody at site, insurance, erection, testing and
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6.1.12

6.1.13
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commissioning of the entire works. The works to be undertaken by the contractor
shall inter-alia include the following:

a) Preparation of detailed SHOP drawings and AS BUILT drawings wherever
applicable and required.

b) Obtaining of Statutory permissions and submission of compliance reports to
concerned authority/ deptt, where-ever applicable and required.

c) Pre-commissioning tests as per relevant standard specifications, code of
practice, Acts and Rules wherever required.

d) All shop drawings submitted by the Contractor as per approved schedule
shall be got approved by Engineer In Charge or his authorized representative
before start of work.

The work shall be carried out in accordance with the Transplantation and
plantation scheme approved by Forest department and other drawings/details to
be issued from time to time by the PMC/PA/SAU. Before commencement of any
item of work the contractor shall correlate all the relevant Landscape and service
drawings, nomenclature of items and specifications etc. issued for the work and
satisfy himself that the information available from there is complete and
unambiguous. The discrepancy, if any, shall be brought to the notice of the
PMC/SAU before execution of the work. The contractor shall be responsible for
any loss or damage occurring by the commencement of work on the basis of any
erroneous and or incomplete information and no claim whatsoever shall be
entertained by the SAU on this account.

Unless otherwise provided in the Schedule of quantities vide Part-C, the rates
tendered by the contractor shall be all inclusive and shall apply to and nothing
extra shall be payable to him on this account

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding
collection and stacking of materials at any place. The stacking shall take place as
per stacking plan however, if any change is required, the same shall be done with
the approval of Engineer-in-Charge/PA.

The contractor shall engage specialized agency for carrying out specialized items
mentioned in this document. Before engaging such agency, the contractor shall
submit the details for the approval of Engineer-in-charge, the name of the agency
along with their working experience, presentation on method statement and
materials being used for execution of such items etc.

The Contractor shall bear all incidental charges for cartage, storage and safe
custody of materials, if any as to those materials also arranged by the contractor.

Site register & material at site Registers to be maintained by contractor:

All site registers and material at site registers issued by the PMC/ SAU shall be
maintained by the contractor which will be reviewed by the officers of Engineer-in-
charge (PMC), or a person authorized by SAU at regular intervals. Frequency of
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tests will be governed by the CPWD specifications or manufacturer specifications
or as directed by Engineer In charge.

The contractor is required to maintain an up to date work Register in chronological
form for all kinds of maintenance works and applications as and when performed
and the same should be got inspected from the concerned official of the
PMC/SAU.

For maintenance work, the attendance register shall be maintained by the
contractor. SAU can verify this register at any time. This will be submitted with
each RA bill along with particulars as mentioned above.

Prevention of Nuisance And Pollution Control

The contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners from pollutants like smoke, dust, noise. The
contractor shall use such methodology and equipment so as to cause minimum
environmental pollution of any kind during and minimum hindrance to road users
or other services running adjacent/near vicinity. The contractor shall make good at
his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads,
paths, cross drainage works whatsoever caused due to the execution of the work
or by traffic brought thereon by the contractor. All waste or superfluous materials
shall be carried away by the contractor, without any reservation, entirely to the
satisfaction of the Engineer-in-Charge and disposed at designated place only. The
Contractor shall take all precautions to abide by the environmental related
restrictions imposed by any statutory body having jurisdiction in Delhi as well as
prevent any pollution of streams, ravines, river bed and waterways.

The contractor shall follow the guidelines of South Delhi Municipal
Corporation, Delhi Pollution Control Board, National Green Tribunal and all
other concerned government departments and local/statutory bodies
regarding the above work.

Utmost care shall be taken to keep the noise level to the barest minimum
so that no disturbance as far as possible is caused to the nearby
occupants/users of building(s), if any.

The contractor shall ensure strict compliance of Govt. orders regarding
precautions to be taken to control of pollution, if required he may be asked to use
anti-Smog gun etc, for which nothing extra shall be paid.

SAU will earmark suitable land area (approx.. 500 sgm) within SAU site, free of
cost for establishing the temporary labour huts on as is where basis. The agency
may visit the site to ascertain the feasibility with respect to prevailing labour
regulations. The labour camp shall be properly isolated with 3 meters high metal
barricading and security arrangements acceptable to SAU. The Contractor shall
make his own arrangements to provide such accommodation as per the rules of
the local bodies. Nothing shall be paid extra on account of such barricading and
security of labour camp.
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No payment shall be made for any damage caused by rain, snowfall, flood or any
other natural calamity, whatsoever during the execution of the work. The
contractor shall be fully responsible for any damage to the property and the work
for which payment has been advanced to him under the contract and he shall
make good the same at his risk and cost. The contractor shall be fully responsible
for safety and security of his material, T&P/Machinery brought to the site by him.

The contractor shall construct suitable godowns/storage area, yard at the site of
work for storing all materials so as to be safe against damage by sun, rain,
damages, fire, theft etc. at his own cost and also employ necessary watch and
ward establishment for the purpose at his cost. Some suitable land /areas shall be
provided by the SAU on site for setting up of the Nursery and store. Before starting
such office/ yard the agency will submit a layout plan to SAU for approval. This
shall be maintained as per the prevailing norms of DPCC and NGT failing which a
suitable penalty may be imposed on the contractor.

The contractor shall set-up and maintain a nursery on site at his own cost for
safely stacking sand, manure, tools, plants and other equipment required for
undertaking the works, replenishment as required for ongoing and maintenance
work. An area of approximately upto 500 sqm. shall be provided by the SAU on
site for setting up of the Nursery. All arrangements for barricading, safety and
security of the Nursery shall be responsibility of the contractor. Prior approval of
Layout plan and location for the nursery shall be obtained from PA. Nothing extra
shall be paid for this.

Proper temporary barricading by fencing with G.l. sheets or any other suitable
material, shall be carried out by the Contractor at the start of work to physically
define the boundaries of the plot area given to the agency for storing material and
yard etc. for restricted entry to only those involved in the work and also to prevent
any accidents, at the same time without causing any inconvenience to the traffic
and the users of the buildings in the adjacent plots. He shall also provide and erect
temporary protective barricades within the plot, if required, to prevent any
accident. It shall be dismantled and taken away by the Contractor after the
completion of work at his own cost with the approval of the Engineer-in- Charge.
Nothing extra shall be payable on this account.

The contractor shall maintain it during the complete period of execution and
realign it if required, for execution of works. A suitable penalty/fine per day may be
levied for not maintaining the barricading in good condition or breach of any of the
above conditions as per the direction of Engineer-in-charge.

The contractor shall be responsible for the watch and ward/guard of the safety of
all equipment, services provided by him against pilferage and breakage during the
period of Installations and thereafter till the work is physically handed over to
SAU. No extra payment shall be made on this account and no claim shall be
admissible on this account. The Contractor shall keep himself fully informed of all
acts and laws of the Central & State Governments, all orders, decrees of statutory
bodies, tribunals having any jurisdiction or authority, which in any manner may
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6.1.27

6.1.28

6.1.29

6.1.30

6.1.32

6.1.33
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affect those engaged or employed and anything related to carrying out the work.
All the rules & regulations and bye-laws laid down by Collector / DDA /
NDMC/SDMC and any other local/statutory bodies shall be adhered to, by the
contractor, during the execution of work. The Contractor shall also adhere to all
traffic restrictions notified by the local authorities.

All statutory taxes and levies, charges (including water and sewerage charges,
charges for temporary service connections and / or any other charges) payable to
such authorities for carrying out the work, shall be borne by the Contractor.

The contractor shall ensure strict compliance of Govt. orders/SOP/guidelines etc.
Regarding precautions/steps to be taken for COVID-19 or similar
pandemics/disasters at his own cost and nothing extra on this account shall be
payable by SAU.

The Contractor shall make all necessary arrangements for protecting the work etc.
from rains, fog or likewise extreme weather conditions, the work already executed
and for carrying out further work, during monsoon including providing and fixing
temporary shelters, protections etc. Nothing extra shall be payable on this account
and also no claims for hindrance shall be entertained on this account.

In case of flooding of site on account of rain or any other cause and any
consequent damage, whatsoever, no claim financially or otherwise shall be
entertained notwithstanding any other provisions elsewhere in the contract
agreement. Also, the Contractor shall make good, at his own cost, the damages
caused, if any. Further, no claims for hindrance shall be entertained on this
account.

The contractor will take reasonable precautions to prevent his workman and
employees from removing and damaging any flora (plant/vegetation) & fauna from
the project area as this is prohibited.

Tools and Plants

The bidder should own equipment required for the proper and timely execution of
the work. Nothing extra shall be paid on this account.

No tools and plants including any special T&P etc. shall be supplied by the SAU
and the Contractor shall have to make his own arrangements at his own cost. No
claim shall be entertained on this account.

Royalty

Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, earth, metals, shingle sand and bajri etc. brought by him for the
execution of the work, direct to the Revenue authority or authorized agent of the
State Government concerned or Central Government and shall be responsible for
any violation or default on this account. Further, contractor may be asked to submit
proof of submission of full royalty to the state government or local authority.
Nothing extra shall be payable on this account

Responsibility
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a) The contractor shall protect and indemnify SAU and its officials & employees

against any claim and /or liability arising out of violations of any such laws,
ordinances, orders, decrees, by himself or by his employees or his authorized
representatives. Nothing extra shall be payable on these accounts.

b) The Contractor shall assume all liability, financial or otherwise in connection with

this contract and shall protect and indemnify SAU from any and all damages and
claims that may arise on any account. The Contractor shall indemnify the SAU
against all claims in respect of patent rights, royalties, design, trademarks- of
name or other protected rights, damages to adjacent buildings, roads or members
of public, in course of execution of work or any other reasons whatsoever, and
shall himself defend all actions arising from such claims and shall indemnify the
SAU in all respect from such actions, costs and expenses. Nothing extra shall be
payable on this account.

c) The Contractor shall be responsible for any liability imposed by law for any

damage to the Work or any part thereof or to any of the materials or other things
used in performing the Work or for injury to any person or persons or any property
damage in or based under Work limit. The Contractor shall indemnify, keep
indemnified and hold, the SAU, harmless against any and all liability, claims, loss
or injury, including costs, expenses, and attorney’s fees incurred in the defence of
the same, arising from any allegations, whether groundless or not, of damage or
injury to any person or property resulting from the performance of the Work or from
any material used in the Work or from any portion of the Work or Work site or non-
payment of statutory dues of any nature and penalty thereon or from any cause
whatsoever during the process of the Work.

d) The Contractor shall provide, during the entire Contract Period, such

6.1.34

b)

6.1.35

indemnification in the proforma approved by engineer in charge on a non -judicial
stamp paper of appropriate value.

Co-operation With Other Contractors/Specialized Agencies/Sub- Contractors

The Contractor shall cooperate with and provide the facilities to the other agencies
working at site for smooth execution of the work. The contractor shall keep
indemnify the SAU against any claim(s) arising out of such disputes.

The contractor shall conduct his work, so as not to interfere with or hinder the
progress or completion of the work being performed by other contractor(s) or by
the Engineer-In- Charge and shall as far as possible arrange his work and shall
place and dispose off the materials being used or removed so as not to interfere
with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and in a proper co -ordination manner and shall perform it
in proper sequence to the complete satisfaction of others.

Supervision of Work

a) The Contractor shall depute Site Managers& skilled workers as required for the

work. He shall submit organization chart along with details of Engineers and
supervisory staff. It shall be ensured that all decision making powers shall be
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available to the representatives of the Contractor at New Delhi itself to avoid any
likely delays on this account. The Contractor shall also furnish list of persons for
specialized works to be executed for various items of work. The Contractor shall
identify and deploy key persons having qualifications and experience in the similar
and other major works, as per the field of their expertise. If during the course of
execution of work, the Engineer-in-Charge is of the opinion that the deployed staff
is not sufficient or not well experienced; the Contractor shall deploy more staff or
better- experienced staff at site to complete the work with quality and in stipulated
time limit.

b) Contractor will carry out regular inspection of maintenance of site in every week
along with PMC, PA and SAU and get acquainted with lapses in maintenance & be
responsible for rectification of the same. On next weekly round the previous lapses
must be rectified in all respect . Nothing in this document shall in any way release
the Bidder from any warranty or other obligations under this contract.

6.1.36 RATES; The rates quoted by the Contractor are deemed to be inclusive of;

A.The site clearance, setting out work, profile, setting lay out on ground,
establishment of reference bench mark(s), installing various signage, taking spot
levels, survey with total station, Horticulture, landscaping and Irrigation work of all
safety and protection devices, compulsory use of helmet and safety shoes, and
other appropriate safety gadgets by workers, imparting continuous training for all
the workers, barriers, preparatory works, working during monsoon or odd season,
working beyond normal hours, working at all depths, height, lead, lift, levels and
location, implementation of green building norms to achieve desired GRIHA
Rating etc. and any other unforeseen but essential incidental works required to
complete this work. Nothing extra shall be payable on this account and no
extension of time for completion of work shall be granted on these accounts.

B.Unless otherwise specified in the schedule of quantities, the rates for all items of
work shall be considered, as inclusive of pumping out or bailing out water, if
required throughout the Horticulture and landscaping work period for which no
extra payment shall be made. This shall also include water encountered from any
source such as rains, floods, sub soil water table being high and/or due to any
other cause whatsoever.

C.The rates for all items of work, shall unless clearly specified otherwise, include
cost of all operations and all inputs of labour, material, T & P, wastages, watch and
ward, all incidental charges, all taxes, cess, duties, levies etc. except GST,
required for execution of the work except which are exempted as specified in the
tender documents.

D.Taxes: The South Asian University is an Inter-Governmental Organization
established by the SAARC (South Asian Association for Regional Co-operation)
Nations and has been extended the Privileges and Immunities under Section ‘3’ of
the United Nations (Privileges and Immunities) Act, 1947 by the Government of
India. The University is exempted from paying and collecting all Direct and Indirect
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Taxes in India. The contractor / agency therefore advised to settle his tax liability
accordingly.

In terms of Article 4(1) of the Agreement among SAARC Nations for establishment
of South Asian University, “the (South Asian) University and its campuses and
centres shall be exempted, in the state where they are located, from paying and
from collecting all direct and indirect forms of taxes and duties for the
establishment and operations of the University”. In terms of Section-3 of the South
Asian University Act 2008 (Act No. 8 of 2009) passed by the Parliament of the
Republic of India, notwithstanding anything contrary contained in any other law,
the provisions of the above referred Agreement among SAARC Nations for
establishment of South Asian University shall have the force of law in India.

.  Goods and Services Tax (GST):

a. SAU is entitled by Govt. of India for reimbursement of GST paid to the contractors to
give effect to tax exemption status of the South Asian University for the work of
its campus at Maidan Garhi, New Delhi.

b. The estimated rates in SOQ are as per CPWD, DSR 2018 (Horticulture and
landscape) and market rates. The agency may quote their rates without
GST. Contractor has to pay GST as per applicable rates and he will be
paid for the same by SAU.

c. As Goods and Services Tax (GST) is reimbursable to SAU, the Contractor
shall mention UIN no; 0717UNOOQ00175UNQ in all invoices raised to SAU. The
invoice should be in conformity with the various provisions of respective GST
Act.

d. The agency shall file GST returns in a timely manner so that the GST
reimbursement claims of SAU are not being dishonored. If this happens the
amount will be deducted from the dues of the contractor.

E. Labour Cess; Labour Cess @ 1% shall be deducted from the gross value of work
done (bill of contractor) from every RA BiIll.

6.1.37 Ancillary and incidental facilities required for execution of work like labour
camp, stores, nursery, offices for Contractor, watch and ward, water storage
tanks, installation, electricity, water, sewerage etc. required for execution of the
work, liaison and pursuing for obtaining various No Objection Certificates,
completion certificates from local bodies etc., protection works, testing facilities /
laboratory at site of work, facilities for all field tests and for taking samples etc.
during execution or any other activity which is necessary (for execution of
work and as directed by Engineer-in- Charge), shall be deemed to be included
in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the
Contractor shall submit to the Engineer-in-Charge for approval, a site /
Horticulture and landscaping work yard layout in the area earmarked by SAU,
specifying areas for Horticulture and landscaping work, site office, positioning
of machinery, material yard, manure, plant and other storage, nursery, site
laboratory, water tank, etc.
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6.1.38  Working in shifts; For completing the work in time, the Contractor might be
required to work in two or more shifts (including night shifts). No claim whatsoever
shall be entertained on this account, notwithstanding the fact that the Contractor
may have to pay extra amounts for any reason, to the labourers and other staff
engaged directly or indirectly on the work according to the provisions of the
labour and other statutory bodies regulations and the agreement entered upon by
the Contractor with them.

6.1.39 All material shall only be brought at site as per program finalized with the
Engineer-in- Charge. Any pre-delivery of the material not required for immediate
consumption shall not be paid for.

6.1.39.1 Safety Practices/Guidelines

Warning/ Caution Boards: All temporary warning / caution boards / glow signage
display such as " Transplantation and plantation work in Progress", "Keep Away",
“‘No Parking”, Diversions & protective Barricades etc. shall be provided and
displayed during day time by the Contractor, wherever required and as directed
by the Engineer-in- Charge. These glow signage and red lights shall be suitably
illuminated during night also. The Contractor shall be solely responsible for
damage and accident caused, if any, due to negligence on his part. Also he shall
ensure that no hindrance, as far as possible, is caused to general traffic during
execution of the work. This signage shall be dismantled & taken away by the
Contractor after the completion of work, only after approval of the Engineer — in —
Charge. Nothing extra shall be payable on this account Necessary protective and
safety equipment (PPE) shall be provided to the Site Engineer, Supervisory staff,
labour and technical staff of the contractor and visitors by the Contractor at his
own cost and to be used at site.

a) The Contractor shall ensure a safe environment on the Plantation area at all
times. All safety provisions shall be properly maintained. All safety
precautions and requirements shall be strictly complied with at all times. He
will also follow CPWD safety code and provision for the work.

b) Appropriate Personal Protective Equipment (PPE) shall be supplied and
maintained for all workers. Minimum PPE shall include a hard helmet, hi-
visibility jacket, safety shoes, and gloves. Supervisors shall undertake a pre-
inspection of all works to assess risks, if any.

c) Vehicles shall be parked off the roadway so as not to obstruct driver’s view of
the presence of workers. Vehicles shall not, under any circumstances, be
driven against the normal flow of traffic.

d) Any vehicles used for work should be registered, roadworthy and well
maintained.

e) Carting material from one place to another to be under taken in such a
manner as to cause minimum amount of pollution.

f) Supervisors should meet the workers and instruct them about the safety
aspects of the day’s activities prior to commencement of work.

Part-B 76



SOUTH ASIAN UNIVERSITY TENDER DOCUMENT

(TRANSPLANTATION AND PLANTATION)

g) No materials are to be stockpiled or unloaded onto the road surface except
while being moved into the work area, and even then, only when barricaded
and signposted with reflective warning signs.

6.1.40 Documentation and Submittals

a)

The Contractor shall display all permissions, licenses, registration certificates, bar
charts, other statements etc. under various labour laws and other regulations
applicable to the works, at his site office. He should also keep at site at least one
set of “CPWD Specifications for horticulture and landscaping works 2018” with up
to date correction slips, , Analysis of rates and DSR 2018 at site and produce the
same if asked for by Engineer- In-Charge. In case of noncompliance, these
codes/publications will be purchased from the Market and actual cost of purchase
will be recovered from the next RA Bill of the Contractor.

The Contractor shall submit GPS maps and Two (02) sets of “As Built Drawings”
showing the GPS coordinates of trees transplanted and plantation along with
literatures, manuals etc. as well as all required clearances from forest department
and other local/statutory bodies as may be required along with the final bill of
schedule A& B. c). The contractor shall make available Two (02) sets of
computerized Standard Measurement Books (SMBs) having measurement of all
the permanent standing.

The contractor shall prepare detailed Transplantation and plantation work
drawings on the basis of concept drawings provided by the consultant and get it
approved by the consultant/SAU before commencement of work. Before initiating
the transplantation work the contractor shall prepare, submit and get approval on
the detailed scheme/plan for site preparation and plantation. The agency will show
the GPS coordinates of trees to be planted including transplantation and also mark
the locations of existing tress in the area proposed for plantation. The rates are
inclusive in contract.

Note: All Drawings shall be prepared in appropriate scale, two sets shall be submitted

6.1.41

b)

for checking and after approval two sets of drawings shall be submitted to the
SAU.

Program Chart: (please refer clause 1 and clause 5 in sub head 5.2
(Proforma Schedules)

The Contractor shall prepare and submit a program chart within 30 thirty days
of issue of Letter of Award including details of all activities for the execution of
work, showing clearly all activities from the start of work to completion, with details
of manpower, equipment and machinery required for the fulfilment of the program
within the stipulated period for approval of the Engineer-In-Charge. These shall
be submitted by the contractor through electronic media besides forwarding hard
copies of the same. The integrated program chart so submitted should not have
any discrepancy with the physical milestones attached in the contract agreement.

If at any time, it appears to the Engineer-In-Charge that the actual progress of
work does not conform to the approved program referred above, the contractor
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shall produce a revised program showing the modifications to the approved
program by additional inputs to ensure completion of the work within the stipulated
time.

The submission for approval by the Engineer-In-Charge of such program or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-In- Charge to take action against the contractor as per terms and
conditions of the agreement.

Apart from the above integrated program chart, the contractor shall be required to
submit Fortnightly Progress Report of the work in a computerized form on 1st and
16th of every month.

Water/ Electricity

The university is intending to use recycled/ water received from Sewage Treatment
Plant(STP) for Transplantation and plantation work and maintenance work. As of
now such water is not available within SAU campus, so the agency has to make
his own arrangement for such water. However during maintenance work, SAU may
be able to provide recycled water(subject to availability) and in that case water
charges @ 1% of gross value of work done shall be deducted from the
running bill of contractor. Contractor shall get the water tested from laboratory
approved by the Engineer-in-charge at regular intervals as per the CPWD
Specifications. All expenses towards collection of samples, packing, transportation
etc. shall be born by the contractor. However testing charges will be paid by SAU.

Contractor shall make his own arrangement for electricity/power. Nothing extra
shall be paid for this. In case of difficulty in obtaining an electricity connection from
independent source (BSES), the agency may request SAU to provide electricity
connection from SAU on payment basis through sub metre as per actual
consumption on BSES rates prevailing at that time, provided SAU is in the position
of giving such connection.

The SAU shall in no way be responsible for either any delay in getting electric
connection or water for carrying out the work or not getting connections at all. No
claim of delay or any other kind, whatsoever, on this account shall be entertained
from the Contractor. The contractor shall be responsible for contingency
arrangement of stand-by water & electric supply for commencement and smooth
progress of the work so that work does not suffer on account of power failure
or disconnection or not getting connection at all. No claim of any kind whatsoever
shall be entertained on this account from the Contractor. Nothing extra shall be
payable on this account.

All material shall only be brought at site as per program finalized with the
Engineer-in- Charge. Any pre-delivery of the material not required for immediate
consumption shall not be paid for.

Cleanliness of site:
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The Contractor shall not stack any material/ malba/ muck/ material/earth etc. on
the land or road of the local development authority or on the land owned by the
others, as the case may be. So the muck, rubbish etc. shall be removed
periodically/regularly, from the site of work to the approved dumping grounds as
per the local byelaws and regulations of the concerned authorities and all
necessary permissions in this regard from the local bodies shall be obtained by
the Contractor. Nothing extra shall be payable on this account. In case, the
Contractor is found stacking the building material/malba as stated above, the
Contractor shall be liable to pay the stacking charges/penalty as may be levied
by the local body or any other authority and also to face penal action as per the
rules, regulations and bye-laws of such body or authority. The Engineer —in-
Charge shall be at liberty to recover, such sums due but not paid to the concerned
authorities on the above counts, from any sums due to the Contractor including
amount of the Security Deposit and performance guarantee in respect of this
contract agreement.

a) The contractor shall take instructions from the Engineer-In-Charge regarding

collection and stacking of materials at any place. No excavated earth or rubbish
shall be stacked on areas where other buildings, roads, services and compound
walls are to be constructed.

b) The site of work shall be always kept clean due to constraints of space and to

avoid any nuisance to the users of buildings in the adjacent plots. The Contractor
shall take all care to prevent any water- logging at site. The waste water, slush etc.
shall not be allowed to be collected at site. It may be directly pumped into the
creek with prior approval of the concerned authorities. For discharge into public
drainage system, necessary permission shall be obtained from relevant
authorities after paying the necessary charges, if any, directly to the authorities.
The work shall be carried out in such a way that the area is kept clean and tidy. All
the fees/charges in this regard shall be borne by the Contractor. Nothing extra
shall be payable on this account.

c) The site is to be maintained as a tobacco free and no smoke control zone for

6.1.45

6.1.46

preventing any harm to site and to maintaining the cleanliness.

Wherever any reference to any Indian Standards occurs in the documents relating
to this contract, the same shall be inclusive of all amendments issued thereto or
revisions thereof, if any, up to the date of receipt of tenders.

Insurance Policies

Before commencing the execution of work, the Contractor shall, without in any way
limiting his obligations and liabilities, insure at his own cost and expense against
any damage or loss or injury, which may be caused to any person or property, at
site of work. The Contractor shall obtain and submit to the PMC/Engineer-in-
Charge proper Contractor All Risk(CAR) Insurance Policy for an amount 1.25
times the contract amount for this work, with South Asian University(SAU)as the
first beneficiary. The insurance shall be obtained in joint names of SAU and the
Contractor (who shall be second beneficiary). Also, he shall indemnify the SAU
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from any liability during the execution of the work.

Further, he shall obtain and submit to the SAU, a third party insurance policy for
maximum Rs.10 lakh for each accident, with the SAU as the first beneficiary. The
insurance shall be obtained in joint names of SAU and the Contractor (who shall
be second beneficiary). The Contractor shall, from time to time, provide
documentary evidence as regards payment of premium for all the Insurance
Policies for keeping them valid till the completion of the work. The Contractor shall
ensure that Insurance Policies are also taken for the workers of his Sub-
Contractors / specialized agencies also. Without prejudice to any of its obligations
and responsibilities specified above, the Contractor shall within 10 days from the
date of letter of acceptance of the tender and thereafter at the end of each quarter
submit a report to the SAU giving details of the Insurance Policies along with
Certificate of these insurance policies being valid, along with documentary
evidences as required by the Engineer-in-Charge.

No work shall be commenced by the Contractor unless he obtains the Insurance
Policies as mentioned above. Also, no payment shall be made to the Contractor on
expiry of insurance policies until and unless the same is renewed by the
Contractor. Nothing extra shall be payable on this account. No claim of hindrance
(or any other claim) shall be entertained from the contractor on these accounts.

In case of any mishap during the work in progress, Contractor shall be fully
responsible. Any kind of compensation shall not be paid by SAU to Contractor or
his staff or worker. The Contractor to submit CAR policy, ESIC and EPF details, if
required.

Phasing Execution And Maintenance work and Facilities to workers

The contractor shall plan/specify and limit of work (Transplantation and plantation
work), activity in pre-planned/designated areas (as per phases) and shall start the
work after securing the approval for the same from the Engineer in Charge. This
shall include areas of Transplantation and plantation work, storage of materials
and personnel movement.

The owner shall provide adequate land for storage/office to the contractor for his
use as per direction of the PMC/Engineer-In-Charge. The space has to be main-
tained/constructed by the contractor as per his usage requirements.

All spaces allotted to the contractor, as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
relevant authorities or by the South Asian University, unconditionally and without
any reservation. The authorities or the South Asian University will not be obliged to
give any reason for such removal. Upon receiving instructions to vacate the space,
the contractor shall immediately remove all his structures, materials, etc., from the
spaces and clear and clean-up the site to the satisfaction of the Engineer-in-
Charge.

It shall be the specific responsibility of the Contractor to safeguard the site and
ensure that no illegal encroachments are made by outside elements within the
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area allotted to the Contractor. Upon completion of the work or earlier as required
by South Asian University/Authorities, the Contractor shall vacate the land
immediately.

Preserve and Protect Existing Plantation during Transplantation and plantation
work:

The contractor shall ensure that no trees, existing or otherwise, shall be harmed
and damage to roots should be prevented during working, driving or parking
equipment, vehicle, dumping of trash, and other materials detrimental to plant
health. These activities should be restricted to the areas outside of the canopy of
the tree, or, from a safe distance from the tree/plant by means of barricading.
Trees will not be used for support; their trunks shall not be damaged by cutting and
carving or by nailing posters, advertisements or other material. Lighting of fires or
carrying out heat or gas emitting work activity within the ground, covered by
canopy of the tree is not to be permitted.

The contractor shall take steps to protect trees or saplings identified for
preservation within the work site using tree guards of approved specification.

Contractor should limit all Transplantation and plantation work activity within the
specified area as per the Transplantation and plantation work Management Plan
approved by Engineer in Charge.

The contractor shall avoid cut and fill in the root zones, through delineating and
fencing the drip line (the spread limit of a canopy projected on the ground) of all
the trees or group of trees. Separate the zones of movement of equipment,
parking, or excessive foot traffic from the fenced plant protection zones.

The contractor shall ensure that maintenance activities during Transplantation and
plantation work period shall be performed as needed to ensure that the vegetation
remains healthy.

Facility to workers;

. The contractor shall provide potable water for all workers.

The Contractor/agency shall provide proper uniform to the workers with half jacket
(fluorescent material) during construction works; Design to be got approved from
PA/SAU, nothing shall be paid to the agency on this account.

The contractor shall provide proper uniform to its maintenance staff which bears
the name of agency and SAU (Horticulture) prominently. The uniform dress should
be neat and clean. All personnel should be in uniforms during the duty hours.
Failing which suitable penalty shall be imposed

Conditions to Be Adhered To As Per Environmental Clearance Obtained
From DPCC

Provision shall be made for temporary housing of labour within the site for the
execution of work (Schedule A & B of BOQ only), with all necessary infrastructure
and facilities such as fuel for cooking, mobile toilets, mobile STP, safe drinking
water, medical health care along with first aid room, créche etc. The housing may
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be in the form of temporary structures to be removed after completion of the
project.

b) Health and safety norms of CPWD (as given in the GCC) should be followed
during the Transplantation and plantation work and maintenance work

c) Top soil excavated during construction work, shall be preserved and same to be
used in Transplantation and plantation work.

d) Proper measures should be adopted to control dust emissions during
Transplantation and plantation work phase by providing adequate numbers of
water sprinklers.

e) Soil and water samples of the site should be tested by the Project Proponent
(SAU) from any laboratory recognized by MOEF/DPCC to ascertain that there is
no threat to ground water quality by leaching of contaminants, on quarterly basis
for inclusion in the six monthly reports.

f) Venhicles hired for bringing material for the work to the site should be in good
condition, have pollution check certificate, and conform to applicable air & noise
emission standards. These vehicles should be operated only during non-peak
hours. The material loaded or unloaded should be covered (especially sand,
excavated soil, etc.) before transportation to avoid fugitive emissions, air pollution
etc.

dg) Ambient noise levels should conform to prescribed residential standards both
during day and night hours. Adequate measures should be made to reduce
ambient air and noise level during work and operation phase. So as to conform to
the norms stipulated by CPCB/DPCC. If required, Ambient air and noise
monitoring should be done by an accredited lab and data should be submitted
along with compliance report in every six month.

h) Relevant Requirements of GRIHA LD 5 STAR rating, should be followed.

i) Regular supervision of the above and other measures for monitoring should be in
place all through the work phase, so as to avoid disturbance to others.

j)  Officials from Ministry of Environment & Forests, Regional Office, Chandigarh and
Delhi Pollution Control Committee, who would be monitoring the implementation
of environmental safeguards, should be given full co-operation to inspect the
facilities and documents/data on site during their site inspection. As and if be
required, monitoring reports shall be prepared and submitted by SAU to Ministry
of Environment & Forests, Regional Office Chandigarh & also to DPCC, Delhi.

k) 11. Failure to adhere to any of the above mentioned items, shall be deemed as a
violation of contract and the contractor shall be held liable for penalty as per
terms of the agreement/law.

6.1.49 The contractor prior to commencement of work shall carry out total station survey
(GPS mapping), of entire site where transplantation and plantation has to be
undertaken and will also mark the existing trees and identify pockets of land
suitable for transplantation/plantation of trees accordingly to the soil condition and
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6.1.50

6.1.51

6.1.52

6.1.53

6.1.54

6.1.55
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species of tree. Survey plan of existing condition and proposed
transplantation/plantation plan with transplantation/plantation methodology of all
species shall be submitted by the bidder prior to commencement of work.

The work of plantation and transplantation is to be executed as per contract
agreement and in accordance with schedule of quantities, particular
specifications, additional conditions, special conditions and complying with all
conditions specified in tree felling and transplantation approval received from the
Forest Department, Govt of Delhi, vide notification no F.N0.1341/TO(S)TC-
Felling/2018-19/1417 dated 23 June 2020 and F.No.R-1341/TO(S)/TC-
Felling/2018-19/12953-61 dt 4.3.2020. (copy attached ) and other statutory
requirement even if the same are not mentioned specifically..

Before initiating the transplantation works, the contractor shall prepare, submit and
get approval on the detailed plantation schedule in compliance with section 12 of
DPTA-1994, Department of Forest and wildlife, Govt. of NCT of Delhi.

While executing the work, the contractor shall ensure that existing services on the
site, civil work and fittings are not damaged, the same shall be set right at no extra
cost to the owner if it is damaged.

All the required machinery/equipment’'s/water lorry for work / maintenance of
manure yard premises should be procured/hired by the Bidder for execution of the
work.

The trucks carrying soil, sand, manure, sludge and cow dung etc. will be duly
covered to avoid spilling.

The contractor shall at all times during work and during maintenance keep the
premises free from accumulated waste material or rubbish caused by his
employee on the work and on completion of the work he shall clear away whole
site. He will leave the whole site and works clear in a professional/work man like
manner. Nothing extra shall be paid to the contractor for this clearing up.

Part-B 83



SOUTH ASIAN UNIVERSITY TENDER DOCUMENT

(TRANSPLANTATION AND PLANTATION)

6.2. PERTICULAR SPECIFICATIONS — TRANSPLANTATION WORK

6.2.1. Scope

a)

b)

The transplantation technique shall be site specific to ensure best survival and
growth rate. The contractor shall provide all Transplantation operations and
services specified in the drawing, schedule of quantities, as specified herein or as
required or both, including all material, Labour, Equipment, Services and Transport
for all trees, preparation of final planting locations, planting, Intercultural
operations, spraying before planting, pest control of plants, or any other operations
required for successful transplantation etc.

Comprehensive Maintenance up to 2 years to the transplanted trees and up to
seven years to the plantation from the date of completion of work (schedule A and
Schedule B), including all tool and plants, watering, supply of all manure,
insecticides, fungicides and other services required during this period.

Specifically, the scope includes Transplantation of existing tress including all
operations, labour and material and water required for successful transplantation
and establishment of tree at new location. List of Trees to be transplanted
attached.

6.2.2. Conditions

a)

b)

d)

The contractor shall be responsible to supply and keep all materials including
manure, sand etc. in his safe custody and in the event of their breakage, damage,
misplacement of pilferage/ theft; he shall be responsible to make good without any
extra cost. The contractor shall be responsible for safety and security of their
material and staff. The agency shall be liable for any damage to other’s property/
material during the work.

The agency/contractor shall submit the methodology of tree transplantation before
starting the work. The agency shall comply with conditions put in the tree felling
Approval given by the Department of Forest and Wildlife, GNCTD

The girth and height of the tree shall be measured and recorded before start of
any activity. Photographs of each tree before start of process of translocation shall
be submitted by the bidder. The tree shall be geo-tagged before and after tree
transplantation.

All coordination/permissions needed for tree transplantation shall be taken from
competent authority by the agency. The agency shall organize / facilitate site visits,
inspection of any checking agency, statutory authority; NGT, DPCC, Dept. of
Forest and Wildlife, GNCTD as required.
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e)

f)

g)

h)

d)
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The entire process of transplantation shall be video graphed and submitted
fortnightly to SAU. Penalty of Rs.5,000 per incidence of default shall be imposed if
the agency fails to do so.

The contractor shall coordinate with other agencies working on the site.
Transplantation of trees from one location to another site is a major operation. The
work shall be executed & supervised by a team of well experienced persons in this
type of work. Roots investigation, Diagnosis of health & treatment of infected area
must be done before initiation. Care must be taken while production of root ball by
digging mechanically or manually all around the tree, carefully cutting the roots,
then wrapping the root ball in netting. The contractor to handle the root ball
precisely without causing deformation to it in a professional manner with proper
lifting and shifting arrangement. The contractor will be responsible for safety of the
transplanted trees.

Analysis of the soil at the proposed transplant site where the tree has to be
transplanted shall be carried out. Analysis should include tests of pH, Organic
Matter, Major and Trace Elements etc.

It is mandatory for contractor to visit the site to inspect the existing trees since
many trees are of native species and growing in hard strata / rocky conditions.
This is necessary since careful excavation in rocky strata will be required. The
plantation and transplantation on proposed land and strata should be carefully
examined by the bidder before bidding.

The transplantation process including excavation, transporting and planting should
be completed within the same day. Shorter transplantation time can provide better
conditions for the survival.

Preparation of Trees:

Formative Pruning: - Selectively remove specific branches to enhance form and
improve structure, and to directionally shape the tree. With smaller diameter
branches it may be necessary to reduce the branch to a dormant bud. Formative
Pruning shall aim to reduce the development of structural weaknesses and to
accommodate site constraints and reduce encroachment on utilities as the tree
grows.

Root Excavation, Preparation, Requirements and Responsibilities: - Root pruning
and soaking shall be carried out a minimum of 1 month before transplanting.
Preparation of the root system, that is, a circular partial cutting/pruning of the roots
all around the tree is to be done one month before transplanting.

Prior to digging, the soil around the root system shall be thoroughly moistened to
help keep the root ball together. The root ball shall be excavated around the
outside of the root trench. All exposed roots shall be pruned flush with the face of
the root ball. Sharp Blades shall be used to cut the roots. Roots shall be cut in a
way that it will not jar and loosen the soil in the root ball.

The diameter of the excavated root system or root soil ball should be five times the
diameter of the base of the tree trunk, but not less than 40 cm. The depth of the
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excavation should be 2 to 3 times of the root soil ball’s diameter, but not shall not
be less than than 1meter. The depth of the root ball shall depend on each
individual tree species. Digging below the root ball shall occur when the amount of
roots reduce considerably within the root ball trench. Appropriate force (Tension)
shall be applied by the crane while undercutting/extracting the root ball.

After being excavated, the tree trunk should be wrapped with protective materials
(e.g. sackcloth, canvas). Natural fibore materials that have not been chemically
treated shall be used to support the root ball. Synthetic materials shall not be
used. The root ball shall be encased in biodegradable material such as jute twin,
burlap etc. and then wired casing shall be installed over it to provide strength

6.2.4 Excavation and Trenching:

6.2.5

b)

d)

6.2.6

All trenches/ pits 1.5 meters or more in depth shall at all times be ready with at
least one ladder for each 3 meters in length or fraction thereof. Ladder shall be
extended from bottom of trench to at least 1 meter above surface of the ground.
Sides of a trench, which is 1.5 meters, or more in depth shall be stepped to give
suitable slope, or securely held by timber bracing, so as to avoid the danger of
sides collapsing. Excavated material shall not be placed within 1.5 meters of edge
of trench or half of depth of trenches whichever is more. Cutting shall be done
from top to bottom. Under no circumstances shall undermining or undercutting be
done.

Safety Precautions:

The safety provisions shall be bought to the notice of all concerned, by display on
a notice board at a prominent place at the work spot. Persons responsible for
ensuring compliance with the safety code shall be named therein by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection by
the SAU Representative.

The Contractor is responsible to protect and maintain the areas of intermediate
completed work from damages of the surface due to movement of operational
vehicles / manpower or construction equipment, if any.

All chemicals, pesticides, fungicides to be handled with care and register to be
maintained for how empty containers/ cans/ bottles are disposed.

Preparation of receptor site

Trees will not tolerate highly compacted soil, which should be broken up over as
large an area of the site as possible. Planting pits should be provided with
drainage to allow effective percolation of water.

Any unsuitable material brought to the surface during excavation shall be removed
from site. The planting hole shall be excavated by spade.

The root zone and base of trees should be free from shrubs or other planting to
facilitate the proper establishment of trees.
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d)

f)

6.2.6.

b)

d)

f)

g)
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During pit preparation, the existing topsoil ploughed from digging should be
stripped and put aside for reuse as much as possible and to avoid a distinct
interface between the planting pit and the surrounding soil.

The width and the final depth of a planting hole are determined by the depth and
firmness of the root ball and other characteristics of the site. The soil directly
beneath the root ball should be undistributed or prepared to prevent settling.

In general, the depth of the planting hole shall not exceed the depth of the root ball
and the sides of the planting hole should be scarified to facilitate root penetration.
In general, the planting hole width should follow best practice at a minimum of 1.5
times the diameter of the root ball to suit the location. If the depth of the hole
exceeds the root ball height, compacted soil shall be added to the hole to prevent
settling after transplanting. The bottom of the hole shall be decompacted to a
depth of 150 mm and lightly compacted.

Transportation

During transporting the tree to the new destination, cushions should be placed
between the tree and the body of the vehicle, to avoid damaging the branches.
The tree shall be fastened with ropes for safety’s sake, regardless of how far it is
being transported.

Loading, unloading, and handling shall be done gently and dragging shall be
avoided while transporting. It shall be ensured that there are no damage to the soil
ball or any scratching and splitting of the root system. The tree should be kept
intact without injuries to its root system, trunk and crown.

The trees being transported shall be kept properly moistened, sheltered and
protected from wind, over-watering, strong sunlight, rain, cold weather and theft all
the time. The transplanting must be done as soon as root ball has been prepared.
In case of delay, the prepared trees shall be stored in shady area and shall be
covered with damp mulch.

Lifting of trees shall be carried out or supervised by a qualified and/or suitably
experienced person and crane operator using a crane and supports.

The transport vehicle shall be adequate to transport the tree without damage/
congestion of crown.

The route shall be selected by the contractor to ensure sufficient vertical and
horizontal clearances for the tree transportation and no extra payment shall be
made on this behalf by SAU.

The transportation shall not cause public hindrance/ damage to any property in
any manner. Charges/ penalty levied on the agency shall not be paid by SAU

Crown of the tree shall be carefully wrapped/ tied to each other to minimize the
risk of drying, branch damage due to excessive movements, and wind damage.\
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6.2.7 Planting

a) Excavated soil may be used as backfill if it is free of weeds, deleterious materials
and particles larger than 25 mm. When backfilling, sedimentary layers in soil shall
be observed so that the topsoil remains above the subsoil.

b) Orientation - The tree shall be orientated at the new site in the best suited direction
and as per the requirement of the site.

c) The spacing of the transplanted trees shall not be less than 4m (centre to centre).

d) The twine, burlap, and metal cage etc should be removed from at least the top
third of a root ball to avoid poor root growth and root girdling.

e) Backfill - The backfilled soil should comprise 40% yellow soil, 20% pond silt, 10%
organic fertilizers, 10% peat soil, 20% pumice and 0.1% moisturizer as required.
There should not be any rocks or impurities larger than 1 cm in diameter in the
soil. Any soil deficiencies shall be rectified prior to placing backfill.

f) Fertilizer and Soil Additives - Requirements of fertilizer and/or other soil
additives as per experienced person. The backfill shall be soil injected with a
sucrose solution at 20 grams per litre of water and approximately 100 litres of
solution applied per tree. Soil injections of Sucrose Solutions shall be given to
improve the defense systems of stressed trees and increase the volume of new
roots. Rooting hormone shall be mixed with the backfill material before the tree is
positioned.

g) Tree Support: Supporting structures shall be immediately installed after planting,
to prevent tree leaning. Structures of less than 20 cm in diameter should be made
up of materials of at least 5 cm in diameter, while structures of over 20 cm in
diameter should be made up of materials of at least 10 cm in diameter, and they
should be firmly pressed at least 4 inches into the soil. The parts where the trunk
is in contact with the structures shall be protected with thick soft materials (such as
plastic or fabrics), to avoid injuries to the bark. The trees shall be fastened with
ropes. For supporting pre or post transplantation of the trees, Scaffoldings or
cranes shall be used.The agency will submit a sketch diagram of support system
before start of work.

h) Watering: Immediately following transplantation, each tree shall be soaked to
remove air pockets from the soil. It shall be ensured that trees maintain health and
are free of water stress at all times. Monitor moisture levels to determine the exact
watering requirements to ensure tree survival. Water shall be applied to the entire
root area and not just the immediate trunk base.

i) Maintenance: The tree shall be maintained for a period of two years by
professional horticulturists. Regular inspection & instructions as given in this
document should be followed for maintenance. The soil shall be kept constantly
moist after transplanting. The excess water shall be drained off in time. During the
maintenance period, avoid watering at noon when the weather is hot.

6.2.8 AFTERCARE
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b)

f)

g)
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Aftercare is vital to transplanting success. In addition to watering, aftercare may
also include misting, weeding, mulching, support hardware, and follow-up visits.

The quality and quantity of backfill shall be such that it promotes rapid initial root
development and does not restrict root spread beyond the planting hole.

Mulch shall be used to conserve soil moisture, to buffer soil temperature extremes,
to control weeds and other competing vegetation, and to replenish organic matters
and nutrients in the soil. The size of the mulched area depends on the size of the
tree. Mulch layer around 5 cm thick usually covers the area where roots will grow
during the first two years after planting. However, mulch used shall be free from
pests and diseases. The root zone and base of trees should be free from shrubs
or other planting to facilitate the proper establishment of trees. Mulch should not
be placed too close to the tree trunk or root collar

Staking or initial guying used to retain a tree in an upright position until sufficient
roots are developed, should be removed, replaced or adjusted as necessary to
ensure their effectiveness and to prevent constriction or abrasion damage to the
tree. In general, the supports can be removed after the tree establishment.
Supports that stay too long without proper adjustment will do more harm than
good to the trees.

The agency shall carry out social audit of the planted/ transplanted trees in
collaboration with the concerned Tree Officer and get certified “Survival
Assessment report” at the end of each maintenance sub-period of six months.
Only after submission of this report the agency shall claim for payment,. In the
absence of this report payment shall not be made by SAU.

The agency shall adhere to all the technical specifications for carrying out tree
transplantation in Delhi as issued from time to time by the Department of Forests
and Wildlife.

The contractor will have the choice, either do the fencing of the individual tree or
entire periphery of the area where transplantation is being carried out by him. The
height of fencing shall not be less than 5 feet and be suitably anchored by posts at
appropriate distance. Nothing extra will be paid on this account
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6.3 PARTICULAR SPECIFICATIONS — PLANTATION WORKS

6.3.1 Scope of Work

a) The contractor shall adopt site specific Plantation technique, shall do all
operations and provide services specified in the drawing, schedule of quantities,
as specified herein, including supplying of trees, manure, sand , leveling, dressing,
water, watering, planting trees, Labour, Equipment, Services and Transport for all
trees, preparation of final planting locations, planting, Intercultural operations,
spraying before planting, pest control of plants, or any other operation required for
successful transplantation of etc.

b) Maintenance for the period of 7 years from the date of completion of
Transplantation and plantation work (schedule A and Schedule B), including
supply of all manure, fertilizers, insecticides, fungicides and plants and other
horticulture items required during this period Specifically, the scope includes
Plantation of tress of height 6’ to 8’ including their maintenance for period of
Seven years etc. including all labour and material including water required for
successful plantation and establishment of trees.

6.3.2. Conditions

a) The Schedule of Quantity (SOQ) indicates the brief specification and name of
plant that will be used for the project, however it may change if desired by Forest
Deptt, Delhi Govt.

b) The contractor shall be responsible to keep all Plants and materials in his safe
custody and in the event of their breakage, damage, misplacement of
pilferage/theft; he shall be responsible to make good without any extra cost.

c) All incidental items not shown or specified but reasonably employed or necessary
for successful completion of the work shall be provided by the agency at his own
cost.

d) The trees supplied by the contractor should be of prescribed height & spread and
of assorted variety and shall be vigorous, healthy, free from diseases, pest and
properly packed with proper flaging and should be from reputed nursery duly
approved by Engineer in charge/Consultant.

e) Tree shall be of straight height/length as specified in the schedule of items and
shall be symmetrical with a crown and having a persistent main stem. The size of
the crown shall be in proportion to the height of trees.

f) The contractor shall prepare the final working drawings/scheme based on the
actual site conditions and the conceptual schematic drawings provided by PA as
part of the tender. The contractor shall make the detailed plantation plan/scheme
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with necessary modifications, in consultation with the PA, with respect to the
detailed site survey, get it approved by the PA, and will submit to Forest
department (on behalf of SAU) before commencing the work.

g) All the numbers of plant material may vary according to site condition and final
number of plant material executed only, will be taken into account for
measurement & payment.

h) The contractor has to get satisfactory report from SAU/PMC with respect to quality
and quantity of soil, manure, fertilizers, pesticides etc. prior to application on site.

i) The samples of the Tree Sapling and other material i.e sand, manure shall be got
approved from the Consultant/ Engineer -in-Charge before procurement and
execution of the work.

6.3.4 General Requirement of Trees

a) Trees shall be typical of their species and variety, well-developed branches, well
foliated with fibrous root system.

b) The Trees should be free from all pest, defects, injuries and diseases and be very
healthy and vigorous growth as specified in the Schedule of Quantity. The main
stem or trunk should be strong up to the required height. The Trees should be true
to the variety and the named varieties should be tagged.

c) All Trees, soon after planting, shall be properly supported with stakes made of
Casuarina or Bamboo sticks to ensure their safety against wind or any other factor,
which may affect it adversely. Protection for Trees wherever required in form of
temporary barricading, tree guard, bamboo hedge etc. shall be provided by the
contractor

d) Root System: The root system of all Trees used shall be conducive to successful
plantation at site. Where necessary the root-ball shall be preserved by support
with hessian or any other suitable materials.

6.3.5 GROUND PREPARATION AND SUPPLYING MANURE, SAND ETC : The
contractor has to perform plantation as under:

a) Clearing jungle including uprooting of rank vegetation, grass, brush wood and
saplings of girth up to 5cm measured at a height of 1m above ground level and
removal of rubbish up to a distance of 500m outside the periphery of the area
cleared, within the site. Clearing grass and removal of the rubbish up to a distance
of 500 m outside the periphery of the area cleared, within the site.

b) Leveling and Rough Dressing — Horticulture operation shall be started on
ground previously leveled and dressed to required formation levels and slopes.
Whenever directed by Engineer-in-Charge, these shall be filled properly with earth
brought from within site to bring the depressed surface to the level of the adjoining
land and to remove discontinuity of slope and then rough dressed again. In rough
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dressing soil below shall be broken down to particles of size not more than 10mm
in any direction.

c) Uprooting Weeds from the Trenched areas - After 10 day and within 15 days,
the weeds appearing on the grounds shall be rooted out carefully and the rubbish
disposed off as directed by the Engineer-in-Charge.

d) Good Earth — Good earth/ earth collected from site shall be taken from the stacks
and spread evenly over the fine dressed surface as specified by the Engineer-in-
charge. It shall be spread with a twisting motion to avoid aggregation and to
ensure that spreading is uniform over the entire area. Good earth having a PH
range 6.5 — 7.0 to be used. Good Earth shall be a friable loam typical of cultivated
top soils of the locality containing at least 2% of delayed organic matter (humus) .1t
shall be taken from a well drained arable site. It shall be free from subsoil, stones,
earth clods, sticks, roots and other objectionable extraneous matter or debits. It
shall not contain toxic material.

e) The contractor shall be allowed to use earth available on site from excavation of
buildings, with prior approval from the University. He shall check the quality of the
soil, to ensure that the PH level of the soil falls within the range of 6.5 — 8.0, else
the PH levels may be modulated using the appropriate technique. He shall be
responsible for cartage, handling and filling of the earth to required location on
site. No extra payment shall payable on this account.

f) Fertilizer - Dry farm yard shall be used. It shall be free from external matter,
harmful bacteria, insects or chemicals.

g) Manure — Good Compost Manure shall be brought from stocks and spread evenly.
It shall be spread with a twisting motion to avoid aggregation and to ensure that
spreading is uniform over the entire area.

h) Mixing of Good Earth, Compost Manure and Fertilizer — The stocked Earth
shall before mixing is broken down to particles of size not exceeding 6mm, in any
direction. Good earth shall be thoroughly mixed with Compost Manure and
Fertilizer in specified proportion as described in the items or as directed by the
Engineer-in-Charge.

i) Preparation of Pits for Trees.

j) The pits and beds shall first be excavated to the required depth and the excavated
soil shall be stacked on the sides of the beds. After lowering/ placement of Plant,
50% of the excavated soil shall then be thoroughly mixed with a mixture of sweet
earth Compost manure, sand in the proportion 3:1:1. The mixed Earth, Compost
Manure and Soil nutrients shall be refilled over the excavated pit, leveled neatly
and profusely flooded so that water reaches the bottom most layers of the
trenched depth of the beds and pits. The surface after full subsidence shall again
be refilled with the earth and Compost manure mixture. If required anti termite
treatment using natural material chemical free should be provided and applied.
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6.3.6 PLANTING

Height (6 Feet to 8feet) refers to the vertical height of the plant from the bottom of
the stem to the top of the stem. The height of the plant does not include the root
system or the height of the polybag in which the plant is supplied. Spread refers to
the diametre. of the canopy of the plant at the top of leaf which is determined by the
average of the longest and the smallest diameter as viewed from the top of the
plant.
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6.4 PARTICULAR SPECIFICATION — MAINTENANCE

(These will be read in conjunction with Special conditions, additional conditions, particular
specification for transplantation and plantation as well as schedule of quantities drawings
etc.)

6.4.1

6.4.2

6.4.3

6.4.4

6.4.5

6.4.6

6.4.7

6.4.8

6.4.9

6.4.10

The maintenance period will be for 7 years for plantation and 2 years for
transplantation from the handing over or date of issuance of completion certificate by
Engineer-in-charge, whichever is later. Maintenance will cover irrigation and the
general care of the plant material including all necessary consumables.

Maintenance as part of the contract is to ensure that the plant material are growing,
healthy, and without disease. If any plant dies due to neglect or poor maintenance,
the contractor will be held responsible for the replacement of Trees free of cost. The
replacement will include cost of plant, labour, materials and transportation etc
complete.

The contractor shall record and inform to the client of any damage to plant materials
due to causes beyond his control such as the digging of the soil for services and
dumping of materials by other agencies.

Any multiplication of Trees during the contract period will belong to the client and will
be kept on the site for replacement and use in future phases.

Removal of Weeds & Hoeing: To be carried out on a regular basis, i.e. once / twice
in a week based on the need. Hoeing is to be carried out when the soil is dry.

Pruning: If the plant develops too many shoots or grows lanky, tall and weak, it is
essential to retain the leader in most situations and maintain only healthy shoots and
remove injured, dead and subsidiary shoots causing overlapping and overcrowding.
Pruning should be done with a pruning knife or saw and to prevent infection, the
open wounds should be tarred. However, over and unnecessary pruning should be
avoided, as every tree has its natural crown and symmetry, which should be
maintained.

Pest Control & Fertilizers Application: Trees are to be treated once in a month, or
more frequently as the need arises with organic pesticides and fertilizers (unless
unavoidable) for better growth. Diseased Trees are to be treated / replaced
immediately to prevent spreading of the pest to adjacent Trees.

Necessary support of adequate strength shall be provided for trees, to protect it from
strong winds and to ensure straight growth of the tree.

Hoses and any other heavy duty items and all hand tools, insecticides, sprayers,
portable sprinklers, pesticides, fertilizer, Compost manure, etc., to be provided by the
Contractor during the maintenance period.

Regular Cleaning of Plantation area : During the entire period of maintenance, the
contractor will keep the site in a tidy, neat and clean condition, free from garbage/
rubbish to the satisfaction of the and the Engineer in Charge. The contractor will have
to keep plantation area absolutely clean by sweeping and lifting away garbage on
regular basis. The contractor will have to segregate the garbage into decomposable
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6.4.11

6.4.12

b)

6.4.13

6.4.14

6.4.15

6.4.16

6.4.17

6.4.18

6.4.19
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& non decomposable on site. The collected garbage, dry leaves, twigs etc. should be
chopped & converted into manure in compost bins in a scientific manner, i.e. by
adding bacterial culture or appropriate chemicals to the same. However nothing extra
will be payable on this account.

All input to be utilized for site maintenance should be recorded and applied after
prior intimation to authorized representative to SAU .

Mortality / Causality:

In case of any mortality/causality of trees and plants, during maintenance period, the
contractor has to replace those trees with the Trees/Plants of the same height and
specification at his own cost and nothing extra shall be paid for the same, failing
which due recovery/penalty shall be levied.

Additional quantity of plants shall be kept of same height at site nursery seed bed for
replacement. The contractor shall, without any additional charge to the SAU renew
any dead or defective plant/ material during the entire duration of contract including
maintenance period of 7 year from the date of completion.

In maintenance period, the plant should be properly looked after i.e. complete
watering, feeding, pruning, weeding, hoeing, staking etc. in proper way and to the
satisfaction of Engineer-in-Charge.

The watering to all plantations should be carried out on alternate days in winter
season, on daily basis in summer season & as per requirements in monsoon season
for each and every kind of plantation.

During the maintenance period, any irregularities arising in ground levels due to
watering or due to trampling by labor or due to cattle straying thereon, shall be
constantly made up to the proper levels with earth as available or brought from
outside as necessary.

Contractor will be responsible for application of rodenticides & insecticides (systemic
insecticide, Micro nutrient spray, fungicide, phorate / thimate, termicide) both on
monthly intervals during work period and maintenance period. Regular works like
trimming, pruning, chopping of branches should be carried out as and when required
plants, if found either wilted or in a deceased condition shall be replaced with a new
saplings of respective variety during the period of contract including maintenance
period, without any additional payment

The contractor should provide well experienced Gardeners/ Malis and Supervisors for
carrying out essential maintenance work. SAU reserves the right to direct the
contractor to replace any or all of the employees of the Bidder on account of poor
performance, unqualified staff, in case of any complaint of misbehavior or
misconduct.

No employee / staff shall be permitting to stay in night without specified work/ prior
permission.

The staff deployed for plantation and maintenance work must have good knowledge
about horticulture works operations like Trees maintenance etc. and the Supervisor
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6.4.21

6.4.22

6.4.23
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should be well behaved, experienced and qualified to communicate with the
occupants, staff and officers.

All Malis and labours should have necessary tools with them for the proper discharge
of their duties.

All the engaged workers are to be equipped with photo identity cards issued by the
contractor and will maintain their particulars (i.e. Name, Fathers Name, Local
Address and permanent address and police verification etc.). A copy of the same will
be provided to the SAU. The expenditure on this account will be borne by contractor
and nothing extra will be paid for it.

The contractor shall furnish a list of manpower with description to be deployed for
maintenance work prior to start of the work and shall notify the charges in them from
time to time.

The contractor has to provide comprehensive maintenance to all transplanted tree
and plantation adhering the conditions given in the Forest notification attached with
these documents by providing supervisors, malis, beldars etc. for weeding, hoeing,
removal of grass, providing anti termite treatment watering including watch and ward
tools plants manure, fertilizers etc complete. The agency shall deploy the following
minimum manpower (for 9 Hours duty including one hour lunch for 26 days a month)
for the maintenance work, however the agency may require to deploy more numbers
to ensure the compliance of other condition of contract and proper maintenance
work, nothing extra will be paid except the quoted rates under SOQ. The timing of the
shift/working may be changed at any time by the SAU. The agency has to depute
relievers having similar experience during absence of mali’s.

Sr. No | Minimum Manpower for Maintenance Works

Category No’s per day| Experience | Recovery in case
of non-availability at
site
A Skilled Gardner(Malli)
First Two Years 9 No’s Skilled Gardner Rs. 20,000
Third to sixth Year 7No’s per month
Seventh Year 4 NO's

B Supervisor (Horticulture)
First to Sixth Year One 5yrs of field Rs. 30,000
experience per month
in similar works

Seventh Year On need basis
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6.5 ADDITIONAL CONDITIONS

6.5.1

6.5.2

6.5.3

6.5.4

6.5.5

6.5.6

6.5.7

6.5.8

6.5.9

6.5.10

6.5.11

6.5.12

These additional conditions of contract shall be read along with the general and
special conditions of contract, Schedule of Quantities, Particular Specifications,
Drawings and other documents relating to the work

The site is available in as is where is basis is, The contractor shall have to
undertake the work according to specification and necessary carriage of soil or
leveling work if required has to be performed before plantation.

The contractor shall provide all the necessary documentation for submitting the
Compliance of transplantation and plantation within the stipulated time as per the
permission obtained from the Department of Forest and wildlife, Govt. of NCT of
Delhi.

The contractor shall propose techniques to improve soil moisture conservation
activities on plantation and transplantation site, as per requirement of the Forest
department and implement the same after acceptance from the Engineer in
charge.

The contractor shall prepare and submit fresh drawing indicating the GPS Co-
ordinates of the site where trees shall be transplanted and plantation, on the basis
of the drawing provided by SAU, prior to commencement of work.

Extensive Interventions if any required to be undertaken for soil preparation, shall
be carried out by the contractor, with approval from the Engineer in charge, without
any extra cost/charges.

Within a week of completion of the work, the contractor shall prepare and submit a
completion report for the transplantation and plantation undertaken as per forest
requirement, and also submit it to forest department.

The contractor shall comply with the conditions of the ‘Draft policy on
Transplantation of trees’ which is under active consideration with the State
Government of Delhi.

The contractor shall prepare and submit the progress report of transplantation and
plantation to the Tree officer, through the inspection officer concerned along with
complete details of the trees. The contractor shall be responsible for required
liaison, arranging site visits of the concerned tree officer of the Department of
Forest and Wildlife, and assisting them in carrying out inspection and survey to
comply with conditions of tree felling permission.

All the T&P, related spare parts, its repairing, fuel, flexible hosepipe, hessian cloth,
brooms etc. required for execution and maintenance shall be arranged by the
contractor at his own cost, noting extra will be paid.

The contractor will be responsible for police verification of the labour & permission
of vehicles deployed for the execution of work. They have to follow all the relevant
security norms/guidelines of the concerned Department.

In order to ensure the suitability of good earth available at site for horticulture
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purpose, lab test will be required for good earth to be used. This will be done
through SAU approved laboratory. SAU will bear the testing charges, rest well be
arranged by the contractor.

6.5.13 The supply will be taken at site of work. The quantities may be increased or
decreased as per actual requirements at site. Good earth and manure used for
filling the pots/poly bags should be free from any inert material and mixed to
proper ratio.
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6.6 LIST OF TREES TO BE TRANSPLANTED

LIST OF TREES TO BE TRANSPLANTED

FROM GEO-MORPHOLOGAL RIDGE

S.NO TREE NO. TREE GIRTH SPREAD HEIGHT
1 B102 Rounge 0.90 5.60 3.50
2 B103 Rounge 0.50 3.00 3.50
3 B104 Rounge 0.45 4.00 3.50
4 B106 Rounge 0.20 5.00 6.50
5 B109 Rounge 0.40 3.00 6.50
6 B110 Rounge 0.40 3.00 6.50
7 B149 Neem 0.90 3.00 5.00
8 B149A Neem 0.70 3.00 5.00
9 B149B Neem 0.41 3.00 5.00
10 B149C Neem 0.44 3.00 5.00
11 B151 Rounge 0.40 5.00 5.00
12 B152 Rounge 0.40 5.00 5.00
13 B153 Rounge 0.40 5.00 8.00
14 B158 Rounge 0.78 3.00 5.80
15 B161 Rounge 0.30 3.00 5.70
16 B162 Rounge 0.25 3.00 5.20
17 B164 Rounge 0.80 4.00 5.30
18 B181 Rounge 0.30 0.35 5.30
19 B182 Rounge 0.45 4.00 5.30
20 B186 Rounge 0.40 4.10 3.80
21 B187 Rounge 0.70 4.10 3.80
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22 B188 Rounge 0.25 4.20 3.80
23 B189 Rounge 0.75 4.20 3.80
24 B190 Rounge 0.45 4.30 3.80
25 B191 Rounge 0.40 4.00 3.80
26 B192 Rounge 0.25 5.10 3.80
27 B193 Rounge 0.25 2.50 3.80
28 B196 Rounge 0.40 3.00 3.80
29 B197 Rounge 0.50 6.00 3.80
30 B202 Rounge 0.40 6.00 3.60
31 B204 Hingroot 0.30 5.50 3.60
32 B205 Hingroot 0.35 5.50 3.60
33 B206 Hingroot 0.45 5.50 3.60
34 B207 Hingroot 0.50 5.50 3.60
35 B208 Rounge 0.37 5.50 3.60
36 B209 Rounge 0.42 5.50 3.60
37 B210 Rounge 0.40 5.50 3.60
38 B211 Rounge 0.55 5.50 3.60
39 B212 Rounge 0.45 4.50 3.60
40 B213 Rounge 0.45 5.50 3.60
41 B215 Rounge 0.35 3.90 3.60
42 B216 Rounge 0.35 5.50 3.60
43 B217 Rounge 0.35 5.50 3.60
44 B218 Rounge 0.55 5.50 3.60
45 B218A Rounge 0.55 5.50 3.60
Part-B 100



SOUTH ASIAN UNIVERSITY

TENDER DOCUMENT

(TRANSPLANTATION AND PLANTATION)

46 B219 Rounge 0.50 5.50 3.60
47 B221 Rounge 0.60 5.50 6.30
48 B222 Rounge 0.40 5.50 6.30
49 B223 Rounge 1.20 5.50 6.30
50 B224 Rounge 0.75 5.50 6.30
51 B225 Rounge 0.56 5.50 6.30
52 B226 Rounge 0.55 4.50 6.30
53 B227 Rounge 0.45 4.50 6.30
54 B228 Rounge 0.90 3.50 6.30
55 B229 Rounge 0.50 6.50 6.30
56 B231 Rounge 0.90 6.50 6.30
57 B232 Rounge 0.50 6.50 6.30
58 B233 Rounge 1.10 6.50 6.30
59 B230 Rounge 0.60 6.50 6.30
60 B236 Rounge 0.50 5.10 6.30
61 B240 Rounge 0.35 5.10 6.80
62 B241 Rounge 0.40 5.10 6.50
63 B242 Rounge 0.60 5.10 6.50
64 B243 Rounge 0.60 5.10 6.50
65 B244 Rounge 0.35 5.10 6.50
66 B254 Jetti 0.25 3.00 3.00
67 B255 Jetti 0.35 3.00 3.00
68 B256 Jetti 0.40 3.00 3.00
69 B257 Jetti 0.20 3.00 3.00
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70 B258 Jetti 0.25 3.00 3.00
71 B465 Rounge 0.75 4.30 6.50
72 B467 Rounge 0.50 6.50 4.00
73 B468 Rounge 0.45 6.50 4.00
74 B469 Rounge 0.45 6.50 4.00
75 B470 Beri 0.20 2.00 3.00
76 B500 Hingroot 0.25 2.00 3.60
77 B501 Hingroot 0.30 2.00 3.60
78 B502 Hingroot 0.20 1.00 3.60
79 B503 Hingroot 0.28 2.00 3.60
80 B515 Rounge 0.40 4.30 4.40
81 B516 Rounge 0.40 5.40 4.40
82 B517 Rounge 0.30 5.40 4.40
83 B518 Rounge 0.45 4.30 5.80
84 B519 Rounge 0.42 4.30 5.80
85 B520 Rounge 0.20 2.50 5.80
86 B521 Rounge 0.35 4.30 5.80
87 B524 Rounge 0.47 4.00 5.80
88 B525 Hingroot 0.40 4.00 5.80
89 B526 Hingroot 0.20 4.00 5.80
90 B530 Jatti 0.35 4.00 5.80
91 B531 Jatti 0.35 4.00 5.80
92 B532 Jatti 0.35 4.00 5.80
93 B533 Jatti 0.35 4.00 5.80
Part-B 102



SOUTH ASIAN UNIVERSITY TENDER DOCUMENT
(TRANSPLANTATION AND PLANTATION)

94 B544 Jatti 0.15 3.00 3.00
95 B545 Jatti 0.35 3.00 3.00
96 B546 Jatti 0.30 3.00 3.00
97 B605 Hingroot 0.25 3.00 5.40
98 B606 Hingroot 0.25 3.00 5.40
99 B607 Hingroot 0.10 5.00 5.40
100 B608 Hingroot 0.05 2.90 5.40
101 B609 Hingroot 0.20 2.90 5.40
102 B610 Hingroot 0.10 2.90 5.40
103 B611 Hingroot 0.15 2.90 4.60
104 B612 Hingroot 0.15 2.90 4.60
105 B613 Hingroot 0.15 2.90 4.60
106 B614 Hingroot 0.15 2.90 4.60
107 B615 Hingroot 0.20 2.90 4.60
108 B616 Hingroot 0.15 2.90 4.60
109 B617 Hingroot 0.25 2.90 4.60
110 B618 Hingroot 0.15 2.90 4.60
11 B619 Hingroot 0.10 2.90 4.60
112 B620 Hingroot 0.25 2.90 4.60
113 B621 Hingroot 0.15 2.90 4.60
114 B622 Hingroot 0.20 5.60 4.60
115 B623A Hingroot 0.10 6.00 4.60
116 B624A Hingroot 0.15 6.00 4.60
117 B625A Hingroot 0.15 2.00 3.6
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118 B626 Hingroot 0.15 2.00 3.6
119 B627 Hingroot 0.20 2.00 3.6
120 B628 Hingroot 0.30 2.00 3.6
121 B629 Hingroot 0.20 2.00 3.6
122 B630 Hingroot 0.30 2.00 3.6
123 B631 Hingroot 0.10 2.00 3.6
124 B632 Hingroot 0.10 2.00 3.6
125 B633 Hingroot 0.20 2.00 3.6
126 B634 Hingroot 0.25 2.00 3.6
127 B635 Hingroot 0.30 2.00 3.6
128 B636 Hingroot 0.15 2.00 3.6
129 B637 Hingroot 0.25 2.00 3.6
130 B638 Hingroot 0.15 2.00 3.6
131 B639 Hingroot 0.15 2.00 3.6
132 B640 Hingroot 0.10 1.00 2

133 B641 Hingroot 0.10 1.00 2

134 B642 Hingroot 0.10 1.00 2

135 B649 Beri 0.20 2 3

136 B650 Rounge 0.50 3.0 4.0
137 B651 Rounge 0.50 3.0 4.0
138 B652 Rounge 0.50 3.0 3.5
139 B653 Rounge 0.40 3.0 3.5
140 B667 Rounge 0.30 3.0 4.0
141 B668 Rounge 0.30 3.0 4.0
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142 B669 Rounge 0.30 3.0 4.0
143 B672 Rounge 0.30 3.0 4.0
144 B673 Rounge 0.30 3.0 4.0
145 B675 Rounge 0.30 3.0 4.0
146 B677 Rounge 0.35 3.0 3.0
147 B678 Rounge 0.25 3.0 3.0
148 B679 Rounge 0.35 3.0 3.0
149 B680 Rounge 0.35 3.0 3.0
150 B681 Rounge 0.35 3.0 3.0
151 B682 Rounge 0.35 3.0 3.0
152 B683 Rounge 0.35 3.0 3.0
153 B684 Rounge 0.30 3.0 3.0
154 B685 Rounge 0.35 3.0 3.0
155 B686 Rounge 0.90 3.0 3.0
156 B687 Rounge 0.80 3.0 3.0
157 B688 Rounge 0.50 3.0 3.0
158 B689 Rounge 0.50 3.0 4.0
159 B690 Rounge 0.50 3.0 4.0
160 B691 Rounge 0.45 3.0 2.0
161 B692 Rounge 0.45 3.0 4.0
162 B693 Rounge 0.45 3.0 3.6
163 B694 Rounge 0.45 3.0 3.6
164 B695 Rounge 0.40 3.0 3.6
165 B696 Rounge 0.40 3.0 3.0
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166 B697 Rounge 0.40 3.0 4.0
167 B698 Rounge 0.40 3.0 4.0
168 B699 Rounge 0.40 3.0 4.0
169 B700 Hingroot 0.40 3 4
170 B701 Hingroot 0.15 2 3
171 B702 Hingroot 0.15 2 3
172 B703 Hingroot 0.15 2 3
173 B704 Hingroot 0.15 2 3
174 B705 Hingroot 0.15 2 3
175 B706 Hingroot 0.15 2 3
176 B707 Hingroot 0.15 2 3
177 B708 Rounge 0.20 2.0 3.0
178 B709 Rounge 0.50 3.0 3.0
179 B710 Rounge 0.30 2.0 4.0
180 B711 Rounge 0.40 3 3.6
181 B712 Rounge 0.50 3 3.6
182 B713 Rounge 0.80 3 3.6
183 B714 Rounge 0.80 4 4
184 B715 Rounge 0.25 3 3
185 B716 Neem 0.30 3 4
186 B717 Rounge 0.30 3 3.6
187 B718 Rounge 0.30 3 3.6
188 B719 Rounge 0.30 3 3.6
189 B720 Rounge 0.30 3 3.6
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190 B721 Rounge 0.30 3 3.6
191 B722 Rounge 0.25 3 3.6
192 B723 Rounge 0.40 3 3.6
193 B724 Rounge 0.30 3 3.6
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6.7SCHEDULE OF DRAWINGS

LA-A-2.0 -| LA-A-2.0 - Transplantation Plan
Transplantation Plan

LA-A-2.1 — Plantation| LA-A-2.1 — Plantation Plan
Plan
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7.0 PART C
SCHEDULE OF QUANTITIES
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Name of work: “Transplantation and Plantation of Trees including maintenance upto seven
years, at South Asian University(SAU) Campus, Maidanghari, New Delhi.”.”

Calculation of Eligibility Criteria
S.No. Description of Work Amount (Rs.)
1 SCHEDULE A - DSR 2018 ITEMS 48,14,705
2 SCHEDULE B - NON DSR ITEMS 55,62,492
3 SCHEDULE C - MAINTENANCE WORKS 173,28,418
Total 277,05,615
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SCHEDULE-A - ABSTRACT OF DSR 2018 ITEMS

Tenderer has to quote % above/below/ at Par for the following grouped items

Compensatory Plantation works

S.No. Description of Work

Amount (Rs.)

1 PREPARATORY WORKS- Jungle cleaning etc

¥ 28,94,830.00

2 Plantation of Trees

% 11,59,710.00

3 Supply of Manure and Earth filling in Planters

%¥7,60,165.00

TOTAL

¥ 48,14,705.00

Percentage quoted by the tenderer above/below/at Par of the
Total Amount (in %) in figures

Percentage quoted by the tenderer above/below/at Par of the
Total Amount (in %) in words

Total Quoted Amount in Figures (in Rs.)

Total Quoted Amount in Words

*GST extra as applicable
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Sl.
No.

DSR Item
No

Description

Quantity
(Nos)

Unit

Rate
(Rs.)

Amount
(Rs)

Preparatory Works ( These works are to
be executed after taking pre measurement
and directions of engineer in
charge/PA/SAU)

11

231

Clearing jungle including uprooting of
rank vegetation, grass, brush wood,trees
and saplings of girth up to 5 cm
measured at a height of 1 m above
ground level and removal of rubbish up to
a distance of 500 m outside the periphery
of the area cleared.

30000

sgm

10.80

324000

12

2.28.1

Surface dressing of the ground including
removing vegetation and inequalities not
exceeding 15 cm deep and disposal of
rubbish, lead up to 500 m and lift up to
1.5 m. 2.28.1 All kinds of soil

20000

sgm

20.95

419000

13

Derived on
DSR items

Supplying of Plant and Mechinery on hire
basis, including cost of services,
operating staff (one operator+ one
helper), P.O.L., all other consumables,
for running them complete on day basis (
1 day = 8 working hours excluding lunch
time)

131

0020

JCB OR Hydraulic Excacavator 1 cum,

15

DAYS

8050

120750

1.3.2

0039

Tracktor with trolley

30

DAYS

1552

46560

133

0049

Dozer D-80-A 12

80

Hour

1725

138000

14

1.1.18

Disposal of moorum/building rubbish/
malba/ similar unserviceable, dismantled
or waste material by mechanical transport
including loading, transporting, unloading
to approved municipal dumping ground
for lead upto 10 km for all lifts, complete
as per directions of Engineer-in-charge.

500

Cum

284.60

142300
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Providing and Fixing complete fencing
consisting of, Gl chainlink fabric fencing
made of G.l. wire of dia. 4 mm, PVC
coated to achieve outer dia not less than
5 mm in required colour and shade,
including excavation, concrete block
(1:3:6) of of size 300 x 300 x 450 mm,
fixing MS angles post of size 40x 40x 6 -
2 no's (welded back to back) @ 2 meter
center to center, every 15th post, and
corner post shall be struted on both sides
1.5 and end post on one side only with same 980
size angle, fixing top and bottom
horizontal angle of size 35x 35 x 6 mm
including paiting two coats of enamal
paint of approved shade,firmly fixing
chainlink fabric mesh with the help of
3.5mm dia self tapping screw,
plate/washer for proper holding including
making gates wherever required, all
complete as per drawing and to the
satisfaction of engineer -in-charge.

sgm | 1739.00 1704220

TOTAL (A) 2894830

2 Plantation of Trees

Plantation of Trees including excavting pit
of suitable size, filling the pit with well
proportioned mixture of mother earth,
sweet earth, sand and organic manure
(5:3:1:1) including mixing, making basin
and watering at the time of plantation,
carriage of plants and trees from the
store/nursery within the site to the
plantation area complete in all respects.
including fixing of supports required for
keeping the plants in exact position etc. (
all including except cost of supply of
plants, sand and organic manure).

DSR ITEM |Trees
2.1 NO 2.14.1 (( Hole size: Dia 1200mm and 1200mm| 3720.00 [ Nos | 311.75 1159710
+2.57.1 |deep)

Total (B) 1159710
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3 Supply of Manure/Sand

3.1 Supplying and stacking of well decayed
cattle manure at site including royalty and
carriage upto 5 k.m.lead complete (Cattle
manure measured instacks will reduced
by 8% for Payment). Supply should be
from approved source, including carriage| 700.00 | Cum | 230.45 161315
loading & unloading . The agency will get
the sample approved from the Engineer-
in-charge prior to procurement.

DSR ITEM
NO 2.25

3.2 Supplying and stacking at site Yamuna
DERIVED |sand, including all lead complete. The
FROM [agency will get the sample approved from
DSR ITEM (the Engineer-in-charge prior  to
NO 2.27 |procurement.
(P101)

Screened  through sieve of LS. 700 Cum | 855.50

designation 20 mm 598850
Total (C) 760165
TOTAL A+B+C 4814705
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ABSTRACT OF NDSR ITEMS
Tenderer has to quote % above/below/ at Par for the following grouped items

S.No.

Description of Work

Amount (Rs.)
1 Supply of Trees for Plantation 15,73,992.00
2 Transplantation of Trees % 39,88,500.00
TOTAL| ¥ 55,62,492.00

Percentage quoted by the tenderer above/below/at Par of the

Total Amount (in %) in figures

Percentage quoted by the tenderer above/below/at Par of the

Total Amount (in %) in words

Total Quoted Amount in Figures (in Rs.)

Total Quoted Amount in Words

*GST extra as applicable
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SCHEDULE-B ( NDSR ITEMS)
Schedule of Quantities for Compensatory Plantation

Sl . Quantity . Rate Amount
No. Description Unit (Rs.) (Rs)
1 Supply of Trees for Plantation
Supplying at site healthy, disease free and well developed *Rates are based on three
Trees of height 6'to 8' as per details mentioned below, quotations collected by
including cost of transportation, loading and unloading and Pafrom Market and lowest
providing the required intermittent care in the course of of them.
transportation and till completion of work. Plants to be
supplied in polybag/HDPE bag of suitable size
Common name Botanical name Quantity Unit Rate Amount
1 NEEM Azadirachta indica 102 Nos 480 48960
2 MAHARUKH Ailanthus excelsa 155 Nos 425 65875
3 SIRIS Albizia lebbek 58 Nos 425 24650
4 KACHNAR PURPLE [Bauhinia purpurea 97 Nos 281 27257
5 KACHNAR WHITE Bauhinia variegata 115 Nos 425 48875
6 SILK COTTON Bombax ceiba 61 Nos 425 25925
7 AMALTAS Cassia fistula 154 Nos 425 65450
8 BARNA Crataeva adansonii subsp.odora 70 Nos 425 29750
o KRISHNA FIG Ficus benghalensis var. krishnae 97 NoOS 425 41295
10 |MYSORE FIG Ficus drupacea var. pubescens 40 Nos 425 17000
11 [PILKHAN Ficus virens 6 Nos 425 2550
12 [MAHUA Madhuca longifolia var latifolia 36 Nos 425 15300
13 [KUSUM Schleichera oleosa 95 Nos 425 40375
14  [JAMUN Syzigium cumini 152 Nos 425 64600
15 [CHAMPAKA Michelia champaca 29 Nos 425 12325
16 [KAIM Mitragyna parvifolia 21 Nos 425 8925
17 [CORAL TREE Erythrina stricta 38 Nos 425 16150
18 [GAMHAR Gmelina arborea 83 Nos 425 35275
19 [BAKAIN Melia azedarach 50 Nos 425 21250
20 [GONJ Millettia ovalifolia 50 Nos 425 21250
’ INDIAN CORK TREE |Millingtonia hortensis 51 NoOS 425 21675
22  |ARJUN Terminalia arjuna 72 Nos 425 30600
23 |BAHEDA Terminalia bellirica 40 Nos 425 17000
24 |HERADA Terminalia chebula 43 Nos 425 18275
25 |PEAR Pyrus communis 41 Nos 425 17425
26 |RESHAM RUI chorisia speciosa 18 Nos 425 7650
27 |SHISHAM Dalbergia sissoo 64 Nos 281 17984
28 |KHAIR Acacia catechu 106 Nos 425 45050
29 |RONJH Acacia leucophloea 121 Nos 425 51425
30 |BABUL Acacia nilotica 154 Nos 425 65450
31 |KUMTTHA Acacia senegal 23 Nos 425 9775
32 |DHAU Anogeissus acuminata 173 Nos 425 73525
33 |DHAK Butea monosperma 134 Nos 425 56950
34 |BISTENDU Diospyros cordifolia 14 Nos 425 5950
35 |LAUREL FIG Ficus microcarpa 14 Nos 425 5950
36 |GOOLAR Ficus racemosa 116 Nos 425 49300
37 |PHALSA Grewia subinaequalis 42 Nos 425 17850
38 [HALDU Haldina cordifolia 140 Nos 425 59500
39 |ANJAN Hardwickia binata 115 Nos 425 48875
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40 |KANJU Holoptelea integrifolia 20 Nos 425 8500
41 |MAULSARI Mimusops elengi 14 Nos 425 5950
42 |KHABBAR Salvadora oleoides 11 Nos 425 4675
43 |PEELU Salvadora persica 66 Nos 425 28050
44 |ROHEDA Tecomella undulata 128 Nos 425 54400
45 INDIAN WILLOW Salix tetrasperma 65 Nos 425 27625
46 |BAEL Aegle marmelos 10 Nos 425 4250
47 |JACK FRUIT Artocarpus heterophyllus 24 Nos 425 10200
48 |LEMON Citrus limon 43 Nos 375 16125
49 |CHAMROD Ehretia laevis 68 Nos 425 28900
50 |MANGO Mangifera indica 102 Nos 425 43350
51 |DRUM STICK Moringa oleifera 21 Nos 425 8925
52 |AMLA Phyllanthus officinalis 13 Nos 425 5525
53 |ANAR Punica granatum 43 Nos 187 8041
54 FISH TAIL PALM Caryota urens 102 Nos 650 66300

Total A 3720 1573992
2 Transplantation

Transplantation of Trees within campus including

safe removal of trees from existing location, excavation

around existing tree, properly forming root soil bulb

and wrapping, bar lapping, lifting, loading,

transportation of existing tree to new location, including

excavating pits of minimum size 1.2mtr x 1.2 mtr X

1.2mtr deep for placing tree at new place, and filling

the pit with a mixture of available/existing soil, good

earth, sand and manure, fertilizer, hormones and bio

fertilizer in appropriate ratio. Each tree should be

firmly secured to the stake so as to prevent excessive

movement, flooding with water, dressing including

weeding, watering, spraying, guying and fertilizer
1 |application. including maintenance of plants upto

completion of transplantation and plantation work

(schedule A&B).

Payment will be in parts as below: Part 1) 70% after

tree transplantation, Part 2) 20% after sprouting and

establishment of tree after one year of

transplantation, Part 3) 10% after maintenance period

of 2 years and successful establishment of tree)

Note: “If transplanted tree count after 02 years

maintenance period is found less than 80%, the

recovery shall be made at the rate of Rs.56,000/-

per tree for mortality beyond 20%”.
a |Trees of Girth =<200mm 45 Nos 12500 562500
b [Trees of Girth 201=<300mm 41 Nos 18000 738000
¢ [Trees of Girth 301=<500mm 81 Nos 24000 1944000
d |Trees of Girth 501=<900mm 24 Nos 28000 672000
e |Trees of Girth >901mm 2 Nos 36000 72000

Total B 193 3988500

| TOTAL A+B| | 5562492 |
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SCHEDULE-C
ABSTRACT OF MAINTENANCE ITEMS( DSR 2018)

Tenderer has to quote % above/below/ at Par for the following grouped items

Maintenance of Transplanted Trees and Newly Planted Trees

S.No. Description of Work Amount (Rs.)

Maintenance of Transplanted Trees and New % 173.28.418.00
Planted Trees

TOTAL|  ¥173,28,418.00

Percentage quoted by the tenderer above/below/at Par of the

Percentage quoted by the tenderer above/below/at Par of the
Total Amount (in %) in words

Total Quoted Amount in Figures (in Rs.)

Total Quoted Amount in Words

*GST extra as applicable
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SCHEDULE C
Maintenance of Transplanted Trees and Newly Planted Trees

Quantity Unit Rate Amount

S| No. Description Month (Trees) (Rs.) (Rs.)

1 Maintenance of all Trees

The contractor has to provide Comprehensive
Maintenance to all trees planted/transplanted under
this contract by deploying adequate no of skilled
mali's, supervisor etc for performing regular activities
like making basin, weeding, hoeing, application of
fertilisers & anti-termite treatment, watering, staking of
plants all T&P like khurpa, phawrah, basket, uniform
etc., cleaning out the surrounding area of tree with
garden swords, manure, pesticides, fertilisers, water
and all other consumables including watch and ward,
complete to the satisfaction of Engineer- in-charge as
per description of item hereunder and also as per the
conditions of the contract from the date of completion
and handing over of the work for maintenance as
specified below.

The contractor shall be responsible for compliance of
all conditions mentioned in Tree removal permission,
(except dispoal of trees to be cut), as recived by SAU
and will provide at least the number of manpower
givin in condition of contract.)

1.1 |Transplanted trees, up to two Years after completion| 24 193 PerTree | 66.8 309418.00
of the work per month

1.2 |Newly Planted Trees, up to five Years after
completion of the work. (Continuation of
maintenance for another two years (beyond 5
year) shall be considered by SAU as per
requirement and will be carried out only after
written instructions of SAU).

121 upto Three Years after completion of work 36 3720 66.8 8945856.00

122 4968432.00
from Fourth Years to Fifth Years after completion of work 24 3720 55.65
Per Tree

1.2.3 per month 2484216.00
Six Years after completion of work (Ref 1.2 above). 12 3720 55.65

124 620496.00
For Seventh Year after completion of work 12 3720 139

Total 17328418.00
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5.5. SITE PLAN SHOWING TREES TO BE TRANSPLANTED
AND AREA FOR TRANSPLANTATION

LEGEND

NOSSWY  GEO-MORPHOLOGICAL
RIDGE

EB TREES TO BE SAVED
@ TREE TO BE FELLED

@ TREE TO BE TRANSPLANTED

W AREA FOR TRANSPLANTATION

AND COMPENSATORY

FENCING ASPER DETAIL

TREES ON GEO MORPHOLOGICAL
RIDGE
DESCRIPTION COUNT
PLANTATION -
TOTAL TREES 503
TREES TO BE SAVED 131
TREES TO BE FELLED 179
COMPENSATORY 3720
PLANTATION

PROJECT-
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VILLAGE MAIDAN GARHI,

NEW DELHI

Owner- SOUTH ASIAN UNIVERSITY,
AKBAR BHAWAN, CHANAKYAPURI,
NEW DELHI

ARCHITECTS archiplan - abrd jv
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Tel: 011 4654 2974
Email : grehiplanabrd@gmail.com
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TREES ON GEO MORPHOLOGICAL
RIDGE

DESCRIPTION COUNT

TOTAL TREES 580

TREES TO BE SAVED 208

TREES TO BE FELLED 179
(44+135

TREES TO BE

TRANSPLANTED 193

Note: This is an indicative drawing
based on preliminary site survey. The
exact location of the trees numbered on
site will have to be determined through
detailed site survey
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R- No. 1341/TO(S) /TC-Felling/2018-19/ | Y7
Sub: - Permission to felling/transplant tree,

1o0f 14
GOVT. OF NCT OF DELHI

OFFICE OF THE DY. CONSERVATOR OF FORESTS (SOUTH)
NEAR DR. KARNI SINGH SHOOTING RANGE
TUGHLAKABAD NEW DELIHI-110044

Dated:- 23| 4] 20 20

With rcln:_n:m:n.: lo {I:[1|1|1Elttiﬂll dated 17022008 for geant of permission to fellAarnsplant trees. She AKL Malik, Registrar, Akbar
Bhawan (South Asian University), Chanakyapuri, New Delhi is hereby informed that he is granted permission 1o fellArnsplant the treets (as

per du:lniils indicate below) for the construction of building at South Asion University Campus, Maldan Garhi. New Delhi subject e the
satisfaction of the terms and conditions hereinto speeified:-

Details ol trees

li
b

3. Species /Girth mur Nos, ol Locution/Serial No, [Remarks -
No. ireg S
L Authenticated list of trees 179 179 Tree (Permitied to be Permission is granted for felling ol the
attached at Page No. 3-14of removed) trees mentioned herein,
the permission,
2. 193 193 Tree (Permitted to be | Permission is granted for transplantation
transplanted) of the trees mentioned herein.
—-l""'...--I
cer & Dy, Cokbriator o
Tree Officer & Dy, Conservator of Forest
South Forest Division
To,

Sh. A.K. Malik,
Registrar Akbar Bhawan,
(South Asian University),
Chanakyapuri, New Delbhi.

Terms & Conditlons

I, The Range Forest Officer or authorized forest official of South Forest Division shall mark the trees belore cuttmgftrunsplantng them by
User Agency.

2. Three Thousand Seven Hundred Twenty Two (3720) tree sapling ol indigenous species 6-8 et height will be planted as compensatony
plantation in ratio 1:10 on non-forest land in liew o removal of 179 No. and transplintation of 193 nos trees. The plantation will be done
following site specific plamtation eehniques with additional measures on identiled Tand within three months of issue of tree renwn il
permission and maintenunce for next Seven (7 years would be corried ou therenlber by User Ageney swath i o Tuids

3 A sum ol Rs, 02,1204 0040/« {“ll]'li."i.’!'i Pwer Crore Pweelve Lokl Four Thoosamd l'lll|:|.l Ias been reened wwnrds sevnrin depuosit i creatin
and maintenance ol compensatory plantation lor a period of Seven (7 years and the Tand shall be unlized Tor gompensilon plisntiation by
the Forest Department il the User Agency [nils (o successTully ruise compensatory plantution. The User Ageney shall also n!..;|ml--.|| el stk
improvement expenses which may be required to make the site suitable for planttion os caleulated by Tree OMieer coneermed | s
deposits),

4. The compensatory plantation of tree(s) as mentioned below shall be done by the upplicant at the area mentioned below. and it shall he

sl

... maintained for seven (7) yeur and photogrphic/videographic evidence in due course shall be submitted for necessiry netion
E‘Nu. Smlcﬂ N[] TN I e -_
T Native tree species such as Neem, Amaltash, Peepal, Pilkhon, Gulor, ™™ T00% compensiton plimtation o Thiee

Bargad . Desi Kikar ete, :

housamd Seven Hundred Twens 1w
(37200, wees W be  planied
opplicont/User Agenes, i the Central
Gireen South Asian Ui ersity Camipis
Madan Garhi, New el |

I ———— et EE R E_E] (e B N T I I SR

§. " Transplantation of 193 Nos trees which are standing on site shall be done by User A pency in the Toemion us mentined s e

6. The Eﬂl'l:iﬂlm“fﬂ ::qr‘uﬁculc ol cuum.:ns:ﬂnnr iplnulmu.n'. must be submitied 1o the office of the undersigned by the end ol Auig-2020

7. The land over which compensatary plantation is raised shall not be wtilized @ ol " b e ks .
concerned ed lor nny other purpose without the approval ol Tree Olicer

8. Detiled plontation schedule will hiave 1o be submitted by User Ageney in o e : . .
felling/trunspluntation. ) geney in complionee With Section 12 of DIFA-1994 hefie It

9. User Agency shall submit a detailed plun for site preparstion and plantation be

‘f”/o

fore initimting Felbmg/trmmsplamtaion



10,
1.

13.
14.

L

16.
17.

18.
19.

20.

20f1a

The User Agency shall implement the improved soil moisture consen ation activilies on compensatony plantation transplantation
Transplantation of trees shall be initiated immediately afier permission is issued and should be completed not later than 03 months. after
which a completion report has to be submitted to the Tree Officer. The spacing of the transplantation of trees shall not be Tess than - mter
(point to point) at transplantation site.

A draft pelicy on transplantation of trees is under active consideration with State Govemement of Delhr theretore. amy change brouehn m
to effect due to implementation of the policy in future. permussion would be modified to that extent with the approval ol Competeny
Authority with prospective etTect.

Permission to fell’transplant of 372 trees is granted at the risk of the applicant and without prejudice to the claimis) of amv other person’s
who may be having any night(s) over the land or the trees.

The applicant shall ensure that there is no pending litigation or stay order passed by any count of law/other authoniy belore undertaking
felling of trees.

Before the felling/transplantation of trees from the site is commenced all requisite statuton clearances shall necessarily be obtained by the
uSer A2ency.

The User Agency shall submit fresh drawing indicating the GPS Co-ordinates of site where trees shall be mransplanted and compensaton
plantation 15 proposed to be carried out.

The User Agency shall ensure that the plan of this proposal 15 not changed.

Progress report of transplantation shall be submitted through inspection officer concerned along with complete details of trees

The imber obtained from removal of trees shall be auctioned by the user agency. The proceeds will be deposited as revenue 1o the Govt
account. The lops and tops of trees will be sent/supplied to nearest creamatonium free of cost and the same should be reported 10
DCF(South)Tree Officer.

Before shifting of timber if anv, from site removal of trees, permission for transportation ol the said wood shall be obtained from Iree
Officer (South).

All the conditions mentioned in environmental clearance by competent authority must be complied with

Felling/transplantation of trees and transportation of forest produce ansing therelrom lo the public crematorium shall be completed within
Q0 days.

The wansplantation must be carried out prior to felling of 179 trees permitied herein. The 179 trees may be removed Telled alicr successiul
transplantation of 193 trees and submission of compliance certificate to this office.

Felling/transplantation of any tree apart from 372 trees by User Agency shall constitute an offence under DIPT A-1994

The permission for felling/transplantationof trees pertains to only 5.763 Ha area under Geomorphological Ridge in respect of which the
User Agency has already deposited 5% of Project Cost amounting 10 8.91.00.000/- (Eight Crore Ninets One Lakh) with R M 3. vide
Cheque No.338126 dated 17.8.2018.

All conditions included by the CEC in its recommendation and incorporated by Hon ble Supreme Court in order dated 17.7.2018 shall be
complied with by the User Agency.

All conditions vide letter dated 30.6.20135 issued by Ministry of Environment. Forests & Climate Changes Wildhife Division. Gol shall be
complied with by the User Agency.

Copy submirted for information 1o:-

The Principal Chiel Conservator of Forests. Government of National Capital Territony of Delhi.

‘ { |2D
Tree Officer and Deputy C?‘:ﬁ;a rvidtor of Forest

South Forest Division
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